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 ADDENDUM NUMBER 3 

 

TO: PLANS AND SPECIFICATIONS FOR:   

       Telecom & Data Wiring Installation 

       Statewide Contract 

       PROJECT NO.:  910PW-SC 

 

 

Bid Date bids are due 1:30 pm, August 5, 2010. 

 

Changes to Project Manual:   

 

Section 00220.A, Page 8, Line Number 122:  Bidders are hereby informed that this addendum 

modifies the applied formula for use of this Unit Price.  When deemed appropriate by OA, ITSD or 

their specific written designee for labor costs only, the contractor will be allowed to use the city 

index times $49.00 per hour times the bidder’s multiplier.  This quantity can then be increased by 

adding the county fringe rate.  The result will then be the hourly labor charge rate. 

 

Example for St. Louis City: 

 

CI = City Index (from Section 00220.A) is 102.40% for St. Louis City (county of work)  

Listed hourly labor rate $49.00 (Line item 122 ELEC from 00220.A – Unit Price Rate Sheets) 

Mult = Bid Multiplier from Section 00310-Bid Form, part 2.0 

FR = Fringe Rate from county of work’s Annual Wage Order 

 

(CI * $49.00 * Mult)] + FR = Hourly Charge Rate 

 

(1.0240 * $49.00 * Bid Multiplier for hourly labor) + (($7.96 + 0.425($33.60)) = Hourly Charge Rate 

 

 

By the order of: 

 

 

 

Cathy Brown, Dept. Director of Admin. & Planning 

Division of Facilities Management  

  and Design & Construction 

July 30, 2010



AI}DENDUM NUMBER 2

PI-ANS AND SPECIFICATIONS FOR:
Telecom & Data Wiring Inslallation
Statewide Contract
PROJECTNO.: 910PW-SC

BID DATE HAS BEEN CHANGED, bids rrc due l:30 pm, August 5, 2010.

Chanees to Proiect Manual:

section lX)2fi], Inshuctions to Bidders, Article 5.0, Item A., second paragraph, Due before stated dde and
time of bid ooeninq (see IFB):. Bid Form Volume Original Only which shatl include but is not limited to:
add (Statement of Bidder's Bonding Rete(s); This statement shall be submitted in the bid envelooe with
the Bid Forms thal are part of the Bid Form Volume.

Section l[220.A - Unit hice Rate Sheets, remove entire 00220.4 and replace with the revised Section
fi)220.A - Unit Prioe Rate Sheets, which consists ofeight (8) pages and attached heroto. Prioing It€ms
I lE. I19. and 120 are not valid for oumoses ofthis contract.

section lXl2i10 scope of services and Performanoe Requiremenb, Itern 2, confaotor staffing
Requirements: delete paragraph "a." in its entirety.

Item E, Pamgraph b., first sentence, DELETE the word circuits.

clarification: Declarstion of Emeruencv for ourpose of contrrct/vyork Authorizations

Emergencies under this contrrct may be declared oNLy by oA, ITSD or their epecilic writtcn
d€signee.

The Pre-bid took place on July, 14, 2010 at 10:30 am the list ofPrc-bid Attendees is attached for bidders
information.

By the order of

Cathy Brown, Dept. Director of Admin. & Plarming
Division of Facilities Management

and Design & Construction
July 19, 2010

attaclxnents



SECTION 00220*4,

CITYINDEX

PROJECT NO.91OPWSC

City INDEX
Totd

BOWLINGGREEN 92.40%
CAPEGIRAR-DEAU 92.00o/o
CHILLICOTHE 82.lff/o
COLUMBI,A 93.$V/o
FLATRIVER 93.3V/o
ITANNIBAL 87 .40o/o

HARRISONVILLE 94.500/o
JEFFERSON CITY 90,9070
JOPLIN E2.90%
KANSAS CITY 102.9U/o
KIRKSVILLE 8650%
POPLARBLUFF 86.30%
ROLLA E6.oflo
SEDALIA E8.Zto/o
SIKESTON 86.40o/o

SPRINGFIFI,D E8.90%
ST, JOSEPH 93.30%
ST. LOUN 102.40%

SECTION 00220.A Unit Price Rate Sheets
07t'to
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 ADDENDUM NUMBER 1 
 
TO: PLANS AND SPECIFICATIONS FOR:   
       Telecom & Data Wiring Installation 
       Statewide Contract 
       PROJECT NO.:  910PW-SC 
 
 
Bid date has not changed, bids are due 1:30 pm, July 29, 2010 
 
Changes to Project Manual:  Section 00100 - Invitation For Bid, Page 1 of 1, remove this page and add 
the attached Section 00100 – Invitation For Bid, Page 1 of 1. 
 
Plan holders please note that the pre-bid time is 10:30 am, July 14, 2010 in Conference Room 850, 
Truman State Office Building, 301 W. High Street, Jefferson City, Missouri. 
 
 
 

 
 
 

 
 

 
 
 

By the order of: 
 
 
 
Cathy Brown, Dept. Director of Admin. & Planning 
Division of Facilities Management  
  and Design & Construction 
July 8, 2010 
 

Attachment 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Section

Section 00100
Section 00200
Section 00210
Section 00210.1
Section 00220
Section 00220.A
Section 00230
Section 00240
Section 00260
Section 00310
Section 00635
Section 00430
Section 00600
Section 00610
Section 00620

Section 00630
Section 00635
Section 00640
Section 00641
Section 00700

TELECOM & DATA WIRING & INSTALLATION
STATEWIDE CONTRACT
Project Number 9l0PW-01

TABLE OF CONTENTS

Title No. Pases

Invitation to Bid 1

Instructions 1o Bidders 5

Supplemental lnstructions to Bidders 1
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Bidder Information 2
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MBVWBE Program 3
Evaluation and Selection Criteria 2
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Forms
Performance and Paymenl Bond
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SECTION OOTOO - INVITATION FOR BID
I.O OWNER:

A. The State of Missoud
Oflico of Administration.
Division ofFacilities Managemer! Desi8n and Conshuction
J€ff€rson City, Missoud

2.0 PRO.IECT TITLE AND NUMBER:
A. Tclecom & Data Wiring & lnstallalion

statewidc contact
Project No.: 9l0pW-SC

3.0 BIDS WILL BE RECEIVED:

A. Time and Date: l:30 PM, July 29, 2010.

B. Place: Ofrce of the Director, Division of Facilities Management, D€sign and Conshuction, Room 730, Trurnan State
Office Building 301 West High, PO Box 809, Jeff€rson Ciry, Missouri 65102

4.0 DESCRIPTION:

A. Scopc; The contract shall be a fixed unit pdce, statewide conhact for the perfornancc oftelephone and data
cquipment premis€ wirc installation aqd maintflrancc. The \.vork undor thc awarded contact could be used
fot various wirc installatior/mainterunce sc€narios ranging in sizc fiom small singlc linc transfer to major
iDstallatioN or r€pairs due to employec,/cquipment rclocation in state owncd facilitios and leascd officc
spacc, The contr"act may bc used for new building data wiring and installation as well as other maintenance
aDd/or repahs to existing facilities which would result in telephone and data wire installation or
mainl€nanc€.

B. Estimd€d Size ofProjects: Work Authorizatioos shall be basod upon as needcd ifnceded basis There isno
guarantee assocjated with this projcct rcgarding the total dollar amount or rumber of actual Work Authodzations &at
shall be issucd under tl|e €stablished contact betwecn thc Statc of Missouri and thc awarded Contractor.

5.0 PR"E.BID MEEIING:

,d Place/Time: July 14, 2010, 1:30 PM, Conference Room 850, Truman State Office Building,301
W. High St , J€fferson City, Missouri.

Acc€ss to St:te of Missouri property r€quires pr€sentetion ofa photo ID by all
p€rsons

6.0 HOW TO GET PI,A}IS & SPECIFTCATIONS;

A. Requ€st: View Only Elochonic bid sets or paper bid sets are available at no cost fiom Docucopy. Mail requ€st to:
Docucopy, 3334 Brown Station Road, Columbia, Missouri 65202. Phon€ 573-81+1700.

NOTE; All requesters will be allowed only one bid set. Additional bid sets or parts thereofmay b€ obtained at
the cost ofprinting and shipping by request to Docucopy at the address shown above.

Information for upcoming bids is available on the Division's web site -http://www.oa.mo.gov/fudc/dcnist.htm
Plans, specifications and bidders lists are available on-line for bidders reference.

7.0 FOTNT OF CONTACT:

A. ITS, Telecommunications Manager: Nancy Bochat, phorc 5731751-5067, hx 5731526-3299

B. FMDC, Contrdct Specialist Susan DeVore phone, plron9753l526-3421,hx5731751-7277

&O GENERALINFORMATION:

A. The State rcserves thc right to reject any and all bids aad to waive all informalities in bids. No bid may be withdrawn
for a po od of 20 wo.king dals subscqucnt to tho spocificd bid oponing timc. The contractor shall pay not less than
the prevailing hourly rat€ of wagos for work of a similar character in the locality in which the work is pcrfomc4 as
detetmined by the Missouri Departm€nt of Labor and Industial Relations and as s€t out in th€ plans and
spccifications for each job order.

Bid rcsults are available after 3i00 PM the day ofth€ bid opening by calling: 573-751-5868

SECTION OO1()() - INVITATION FOR BID
12t09

Page l of I
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SECTION OO2OO - INSTRUCTIONS TO BIDDERS

I.O - SPECTAL NOTICE TO BIDDERS

A. These specifications have bound hereto a complete set of bidding forms. Tlrey are for the
bidders convenience only and are nol lo be detached from the specifications or filled out and
executed. On€ set of unbound bid forms will be firnished to each bidder md rnay be executed
and submitted in a sealed envelope provided by the Division of Facilities Management, Design
and Construction.

B. Access to State of Missouri property requires presentation ofa photo ID by all persons

2.0. BID DOCUMENTS

A. The number ofsets obtainable by any one (1) party may be limited in accordance with available
supply.

B. For the convenience ofconfactors, sub-contractors and suppliers, copies of construction
documents are on file at the office ofthe Dircctor, Diyision ofFacilities Managemenq Design
and Construction and on the Division's web site http://www.oa.mo.eov/findc/dc/list.htm.

3.0 . BIDDERS' OBLIGATIONS

A. Under no circumsances will contractors give their plans and specifications to another
contractor. Any bid received from a contmctor whose name does not appear on the list ofplan
holders will be subject to rejection.

B. ExcessiveUnemployment:
The Contactor is responsible for determining if this contract will be awarded during a period of
excessive unemployment as defmed in RSMo 290.560. This determination can be madc by
accessing the webpage www.dolir.missouri/qov/ls for the Depaftnent oflabor and lndustrial
Refations, Division ofl.abor Standards, Prevailing Wage Section or by calling 573-751-3403.

Ifthe contract is to be awarded during a period of excessive unernployment as defined in RSMo
290.560, the Contacior will use only Missouri labor or labor from non-restrictive states in the
conduct ofthe work under lhis contract. The determination ofa workers home stat€ is based on
p€rmanent address. Failure to use Missouri labor or labor from non-restrictive states during the
conduct ofthe work hereunder will expose the Contractor to penalties assessed by the Missouri
D€parfrent of Labor and hdustial Relations, Division of Labor Standards. Non-restictive
states are: Arkansas, Colorado, Georgia, Hawaii, lndian4 Kansas, Kentucky, Louisiana,
Nebrask4 New Harnpshire, Maryland, Michigan, Minnesota" New Mexico, New Jersey, New
Yorlg North Carolina, Ohio, Oregon, Rhode Island, Soutb Carolina, Termessee, Texas, Utah,
Vermont, Virginia, Washington, West Virginia and Wisconsin.

4.0 - INTERPRETATIONS

A. No bidder shall be entitled to rely on oral interpretations as to th6 meaning ofth€ plans and
specifications or the acceptability of altemat€ pmducts, materials, form or t)?e ofconstruction.
Every request for interpretation slnll be made in writing and submitted with all supporting
documents not less than five (5) working days before opening ofbids. Every interpretation
made to a bidder will be in the form of an addendum and will be sent as promptly as is
practicable to all persons to whom plans and specifications have been issued. All such addenda
shall become part ofthe conhact documents.

SECTION OO2OO INSTRUCTIONS TO BIDDERS
12t09

Page 1 of 5



5.0 - BIDS AND BIDDING PROCEDURE

A. Bidders shall submit all submission forrns and accompanying documeuts in the provided bid
envelope by the stated time or their bid will be rejected for being non-responsive. See the
Invitation for Bid for when bid forms are to be submitted.

The following lists bid forms and documents which are due by the date and time listed in Section
00100. Invitation for Bid:

Due before strt€d date and time of bid operinq (see IFB):

Bid Form Yolume Original Only which shall include but is not limited tor
00310 BidForm
00635 Affidavit of Work Authorization

Psst Performance Volume Original and tive (t coples
Technical Volume OrlglDrl and live (t copies

B All bids shall be submitted without modification or reservation on the bid forms with each space
properly filled. Bids not on these forrns will be rejected.

C All bids shall be occompanied by a bid bond execut€d by the bidder and a duly authorized surety
company, c€rtified checlg cashier's check or bank draft made payable to the Division ofFacilities
Management, Design and Construction, State of Missouri, in the amomt indicated on the bid
form, Section 00310. Failure of ttre conhactor to submit the full amount required shall be
sufflcient cause to reject hisiher bid. The bidder agrees that the proceeds of ttre check, draft or
bond shall become the property of the State of Missouri, if for any reason the bidder withdraws
his/her bid after closing, or if on notification of award refuses or is unable to execute tendered
conhact, provide an acceptable performance and payment bond, provide evidence of rrquired
insurance coverage and/or provide requied copies of affrmative action plans within twelve (12)
working days after such tender.

D The check or draft submitted by the successfirl bidder will be retured after the receip of an
acceptable perfornrance and payment bond ald execution ofthe formal confiact. Checks or drafts
of all other bidders will be returned within a reasonable time after il is deiermined tlat tlre bid
represented by same will receive no further consideration by the State ofMissouri. Bid bonds will
only be retumed upon requ€st.

6,0 - SIGNING OF' BIDS

A. Bids from an individual shall be signed as noted on the Bid Form.

B. Bids fiom a partrership or joint venture shall require only one signatue ofa parher, an officer
of tle joint ventue authorized to bind the venture or an attorney-in-facl If the bid is signed by
an omcer of a joint venture or an attomey-in-fact, a document evidencing the individual's
authority to execute contracts should b€ included with ttre bid form.

C. Bids ftom a corporation shall have the correct corporate name thereon md the signatwe ofan
authorized officer ofthe corporation manually written. Title of office held by the person signing
for the corporation shall appear, along with typed narne of said individual. Corponte lice$e
number shall be provided and, if a corporation organized in a state otler than Missotni, a
Certificate of Authority to do business in the State ofMissouri shall be attached. ln additioq for
Corporate Foposals, the hesident or Vice-President should sign as tle bidder. Ifthe signator is
other than the corporate pr€sident or vice president, tle bidder must provide satisfactory
evidence that the signator has the legal authority ro bind the corporation.

SECTION OO2OO INSTRUCTIONS TO BIDDERS
12tO9
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7.0 . R-ECEIVING BTD SUBMN'TALS

A. Bid Form Vohune submittal shall b€ presented in sealed envelopes (provided by Owner) which
shall be plainly marked with project tide, bid date and bid time and delivered io the place
specified in the Invitation for Bids. The Past Performance Volume and Technical Volume
submittals shall be presented in accordance with Section 00210, Supplemental Instuctions to
Bidders and shall be plainly marked with project title, bid daie and bid time and delivered to the
place specified in the Invitation for Bids. Bidders shall be responsible for actual delivery of all
bid submittals during business hours, and it shall not be sufficient to show that a subnithl was
dispatched ifr time to be received before scheduled closing time for receipt.

B. Bidders are cautioned to allow ample time for hansmittal of submittals by mail or otherwise. If
a submittal is mailed, bidder should secue correct information relative to the probable time of
rrival and distribution of mail at the place rvhere it is to be received, and make due allowance
for possible delays.

C. Bidder's attention is directed to the fact that no submittal will be accepted or consid€red if
delivered after the specified time for receipt.

D. No ielephonic, telegraphic, elechonic mail, facsimile (FAX), or similar fransmissions will be
accepted or allowed.

E. Submittals received prior to the tirne of opening will be securely kept, unopened. The division
representative whose duty is to receive submittals will decide when the specified time for
opening has arrived, and no submittal received thereafter will be considered. No responsibility
will attach to any division representative for the early opening of a submittal not properly
submitted.

F. Submittals will be received separately or in combination as shown in and required by the Bid
Form and as required in Section 00210, Supplemental Instructions to Bidders. Submittals will
be completed so as to include insertion of all amounts for altemate bids, mit prices and cost
accounting data, etc. Failure to complete all required information may be cause for rejection of
bid.

No Conhactor shall stipulaie in hiVher bid any conditions not contained in tle specifications or
standard bid form contained in the contract documents. To do so rrav subiect the Contractor's
bid to rejection.

Bidders prices shall include all city, state and federal sales, excise and similar taxes which may
be lawfirlly assessed in connection with hiVher performance of work and purchase of materials
to be incorporated in the work.

The completed forrns slnll be without interlineations, alterations or erasures. If contactor
desires, he,/she may request additional copies of forms.

Owner reserves the right to waive informalities in bid submittals and to reject any or all

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS

Bidder may withdraw his/her bid at any time prior to scheduled closing time for receipt ofbids,
but no bidder may withdraw his/her bid for a period of twenty (20) working days after rhe
scheduled closing time for receipt ofbids.

Modifications or corr€ctions of any bid information previously submitted may only be made by
letter delivered in a sealed envelope with proper Bidder and hoject identification.
Modifications or corrections must be clearly marked with bid date, project name and number and
received by the Owner prior to the scheduled closing time for receip ofbids in accordance with
the following provisions:

SECTION OO2OO INSTRUCTIONS TO BIDDERS
12t09
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L To mainbin bid confidentiality and insure assignment to the proper bid, any such writt€n
request must b€ contained in a sealed envelope which is plainly marked "Modification of
bid on (project title, project number and bid date)."

2. No requesb for modifications or correction of previously submitted bids will be acc€pt€d
by telephone, facsimile (FAX) transmission or electsonic mail.

9.0 - STATEMENT OF DISABLED VETERAN ELIGIBILITY

A. Any bidder eligible to r€ceive the Missouri service-disabled veteran busin€ss preference
pusuant to 34.074 RSMo must complete and submit with the bid the MISSOURI SERVICE
DISABLED VETERAN BUSINESS PREFERENCE form and provide the specified
documentation in accordance with the instructions brovided therein. This form can be obhined
at hnp Ji oa. mo. eov/findcidc/contractorforms.htm

1O.O - AWARD OF CONTRACT

A. The Owner reserves the right to r€j€ct any and/or all bids and further lo waive all informalities in
bidding when deemed in the best interest ofthe State of Missouri.

B. The Owner reserves the right to let other cotrtacts in connection with the work, including but
not by way of limitation, contacts for the fumishing and installation of firrnitrtle, equipment,
machines, appliances and other apparatus.

C. ln awarding the contact the Owner may take into consideration the bidde/s skill, facilities,
capacity, experience, responsibility, previous work record, financial stalding and the necessity
of prompt and efficient complelion of work herein described. lnability of any bidder to meet the
requirements mentioned above may be cause for rejection of his/her bid. However, no conhact
will be awarded io any individual, partnership or corporalio4 who has had a contract with the
State ofMissouri declared in default within the preceding twelve months.

D. Not Used.

E. No bid shall be considered binding upon th€ Owner until the writt€n contact has been properly
executed, a satisfactory bond has been firmished, evidence of required insuance coverage has
been received and an affirmative action plan submitted. Iailure to execute and retum the
contract and associated documents within the prescribed period of time shall be treate4 at th€
option of the Owner, as a breach ofbiddet's obligation and the Owtrer shall be under no further
obligation to bidder.

F. Ifthe successfirl bidder is doing business in the State ofMissouri under a fictitious name, he/she
shall fumish to Owner, attached to tlrc Bid Form, a properly certified copy of the certificate of
R€gistration of Fictitious Name from the State of Missouri, and such certificate shall remain on
file with the Owner.

G. Ary successft bidder which is a corporation organized in a state oth€r than Missouri shall
furnish to the Owner, attached to the Bid Fomr, a properly certified copy ofits current
Certificate of Authority to do business in the State of Missouri, such certificate to remain on file
with the Owner. No contract will be awarded bv the Owner unless such certificate is firrnished
bv the bidder.

SECTION OO2OO INSTRUCTIONS TO BIDDERS
12t09
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Any successfirl bidder which is a corporation organized in the state of Missouri shall firrnish at
its 

_own 
cost_ to the owner, if requested, a certificate of Good Standing issued by the secretary

of State, such cetificate to remain on file with the Ox.ner.

Section 285-230-234 RSMO 1994, hansient employers (out-of-state €mployers who temporarily
transact any business in the state of Missouri) may be required to file a bond with the Missor-ni
Departnent of Revenue. No conhact will be awarded by fhe Owner unless the successful
bidder certifies that he/she has complied with all applicable provisions of section 2 gs .230-234 .

J. RSMo 285.525 and 285.530 r€quire business entities to emoll and participate in a federal work
authorization program in order to be eligible to receive award of any sate contact in excess of
S5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section
00635) along with appropriate documentation evidencing such enrollnrent and participation.
Section-00635, Affidavit of Work Authorization is locat€d 

- 
at

http://oa.mo.sov/frndc/dclcontractorforms.htm , Information regarding a M€rnorandum of
Understanding which is one form of appropriate documentation is located at https;//www.vis-
dhs.com/EnrploverRegishation/Startpage.aspx. Submittal of this form *d 

"pp-prtatedocumentation is reouired before the award of any conhact. In addition the contrado; sh;ll be
responsible for compliance oftlrese requirements by all subcontractoE and suppliers, at any tier
associated with this conhact.

1I.O - WORKING DAYS
A. Contract duation time is stated in working days and will use the following definition in

determining tl€ actual calendar dale for contract completion: Working days are defined as all
calenda days exceprt Sah.rdays, Sundays and the following Sate of Missouri observed holidays:
New Year's Day, Madin Luther King, JI. Day, Lincoln Day, Washington's Birthday, Truman
Day, Memorial Day, Independence Day, Labor Day, Columbus Day, Veterans Day,
Thanksgiving Day and Chrisfinas Day.

H.

SECTION OO2OO INSTRUCTIONS TO BIDDERS
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SECTION OO2TO

SUPPLEMENTAL INSTRUCTIONS TO BIDDf,RS

Bids will consist ofa Past Performarce Volume (original and five copies), a Teohnical
Volume (original and five oopies) and a Bid Form Volume (original only). The Past
Performance Volume will provide information on the contractor's past performance,
qualifications and relevant experience. The Technical Volurne will provide information
on the bidder's plan to rnanage the Statewide Contast. The Bid Form Volume will
include the bid security and completed bid form and associated documents.

The past performanse and technical volurnes shall be placed in individual looseJeaf
binders and marked State of Missouri project number 9I0PW-SC, Statewide Contract,
Telecom & Data Wiring & Installation, Past Performance Volume or Technical Volume
as appropriate. The bid form volume shall be placed in a soaled envelope clearly marked
State of Missouri project number 910PW-SC, Statewide Conhac! Telecom & Data
Wiring & Installation, and Bid lorm Volume.

The Past Perforrnance Volume should oontain a list of Telecom & Data Wiring
Installation Services, or similar contracts completed by the bidder in the last five years, or
currently in progress, involving the use of multiple subcontractors on multiple projects.
Please complete form 002 1 0 . 1 , Past Performance Record, for each such conhact. Owner
reserves the right to contact these customers and/or subcontractors for additional
information.

e Customer name and losation of contract
. Type ofproject and total value of work done
r Start date and oompletion date
e Names and phone numbers of major subcontractors
r Name, phone number, address, fax number, email address and position of

primary point of owner contact
. Written documentation supporting the past performance criteria in the Evaluation

and Selection Criteria section 00260.

The Technical Volume should explain how the conhactor plans to staff and operate the
Statpwide Confact. Structrue the Technical Volume in the form and order ofthe
applicable evaluation criteria listed in the Evaluation and Selection Criteria section
00260, and include all relevant information as indicated.

The Owner resorvos the right to request wdtten clarifications and/or oral presentations. If
used, instructions will be provided to those seleoted for further considerations.

The Bid Form Volume shall consist of the following:
a. Completed bid form
b. Section 00635 - Affidavit of Work Authorization
c. Bid security in the amount stated in Section 00310, Bid Form, paragraph 3.0, A., Bid

Bond, made payable to the State of Missouri, Division of Facilities Management
Design and Construction.

d. The bidder's bonding rate(s) that will be utilized on this contract and bonding capacity
for tlis contract. The bonding rate(s) and bonding capacity statement shall be
submitted on the letterhoad ofthe bidder's surety with original signature ofa duly
authorized officer of the surety company.

l.

J.

.f.

SECTION 00210 - Suppl. Inst. To Bidders
12t09
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PAST PERFORMANCE RECORD

Customer Name:

Type of Contact:

Conhact Start Date: Conhact Completion Date:

Total Value of Work Performed:
$

SECTION 00210.1 - Past Performance Record Form
12t09
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SECTION 00220

l.

BIDDER INFORMATION

The State of Missouri is seeking competitive bids for a Statewide Telecom & Data
Wiring & Installation to provide fixed unit price, indefinite quantity type services for
telephone and data equipment premise wire installation and maintenance for various
agencies throughout the State. These services will be priced based on a multiplier (e.g.
1.10 or 0.95 etc.) applied to pre-described and pre-priced tasks oontained in R.S. Means
JOC Works Pro, latest edition. Quaderly City Cost index updates will be added to the
Unit Price Book (UPB) as they are issued by R.S. Means.

Tho Contactor's nultipliers apply for norinal working hours (M-F, 7AM-5PM) and
"other hours" (any times other than normal hours when the State of Missouri directs ttre
Contractor to work). lncluded in tlre "other hours" catogory are all State holidays listed
in Article 11.0 ofthe Instruotions to Bidders.

Multipliers rnust include all cos$ otler than those contained in the pre-priced unit prices,
including but not limited to, direct cost of performing the work, labor burden, overhead,
profit, project offrce expenses, shop drawings and material and equipment submittals,
mobilization and olose-out costs, insurance, compliance with environmental laws,
protective clothing and equipmen! computer equipment and software, vehicles,
maintenanoe, firel and all contingencies or othor oosts inoidental to porforming the work.
NO ADDITIONAL PAYMENT WILL BE ALLOWED FOR AIYY OF THESE
ITEMS, The Contractor may add no more than 10olo overhead and profit markup on non
pre-priced work items to be performed by subcontactors or l5o4 overhead and profit
markup for non pre-priced work items to be performed by confactor employees.

The Unit Price Book (UPB) for this oontract is R.S. Means JOC Works Pro, latest
edition. The Missouri Weighted Average City Cost lndex for the city geographically
closest to th€ project location and the prices in the "Total, incl, O&P" column will be
used. The total value of the applicable line items and their quantities will be multiplied
by the appropriate City Cost Index and the designated multiplier to determine the lump
sum cost ofjob orders. The then current version of R.S. Means JOC Works Pro Cost
Data will apply upon exeoution of any job orders. By contact change, the Owner will
adopt and incorpofate quarterly updates to the UPB upon their release.

It€ms that cannot be found in the UPB are considered 'hon pre-priced". If an item
basically the same in'form, fr! and funotion" can be found in the prioo book, it oan be
used to price the line item, if acceptable rationale and documentation is provided by tlle
contractor in the final line item proposal. If a like item cannot be found, the oontractor
will obtain three quoks; provide them to the Owner's Representative who will negotiate
an equitable price with the contraotor. This price can be added to the UPB and will no
longer be considered non-pre-priced if so determined by the Owner.

The contractor shall comply with the prevailing wage order for the county in which tlre
work is to be performed. The wage order in effect as ofthe beginning date ofanyjob
order to this contsact shall apply to all work performed under suchjob order.

J.

SECTION - 00220 Bidder Information
12t09

1-

Page 1 of 2



5. The base term ofthe contract shall be one year for one year with four (4) one year
renewals solely at the Owner's disoretion, from the date ofthe intent to award
notification.

6. The maximum annual volume of each year ofthe contract will not exceed $5,000,000.00.
The Owner reserves the right to use other rnethods as desired and necessary to
accomplish similar work. NO MINIMUM VALUE IS GUARANfiED. The
contraotor will not be allowed to refuse anyjob orders.

7. Contractor will be required to provide a payment/performance bond in an amount equal
to 100% of the value of each job order in accordance with the provisions of Article 6 of
the General Conditions to the contract for any project exceeding $25,000.00 to guarantee
faithful perfomrance ofthe oontract and to guarantee the palment ofall persons
performing labor on such projects hereunder and fumishing material in connection with
such projects hereunder as set forth in the standard form ofperformance and payment
bond included in the confact documenls. The payment/performance bond shall be issued
by a surety oompany authorized to do business in the State of Missouri by the Missouri
Deparbnent of Insurance with an AM Best Rating of B+ or greater.

8. For job orders less than 45 days in duration, a single payment will be made to the
contactor following final acceptance ofthe work by the owner. Forjob orders greater
than 45 days in duration, the contractor may bill the ownef on a monthly basis as
provided in the General Conditions. Contractor shall make all pay requests for alljob
orders on forms prescribed by Owner.

9. The contractor shall not be required to provide professional design services. Design
documents that may be required in the execution ofjob orders will be provided by the
owner. Shop drawings ftom the contractor may be required.

SECTION - 00220 Bidder lnformation
12t0g
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SECTION OO22O.A

CITY II\DEX

PROJECT NO.gIOPWSC

City INDEX
Totel

BOWLINGGPGEN 92.40%
CAPE GIRARDEAU 92.00%
CHILLICOTHE E2.10%
COLUMBIA 93.00%
FLATRIVER 93.30%
FIANNIBAL 87.4OYo

HARRISONVILLE 94.50%
JEFFERSON CITY 90.gOYo

JOPLIN 8290%
KANSAS CITY 102.9V/o
KIRKSVILLE 86.50%
POPLARBLUFF E6.30%
ROLLA E6.00%
SEDALTA 88.2U/o
SIKESTON 86.4ff/o
SPRINGFIELD E8.90%
ST. JOSEPH 93jlVo
ST. LOUIS lO2.4OYo

SECTION 00220.4 Unit Price Rate Sheets
06/10
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SECTION OO23O

scoPE oF SERVICES AND PERTORMANCE REQUTRIMENTS

GENERAL INFORMATION

This fixed unit price, indefinite quantity type confact is for the performance oftelephone and
data equipment premise wire installation and maintenance. Historically, the primary requirernent
for previous contracts for wiring/installation conhacts has been for ofhce moves and
rearrangements; however, the Contactor may also be involved with major installations in state
owned faoilities as well as state leased office space due to office moves and rearrangements or
may be requested to provide telephone and data wire and installation for any new facilities that
are under construction. The specific work requirements will be identified in job orders issued by
the Owner.

The state of Missouri desires to improve tlre efficiency in the provision of telecommunications
and data wiring services to reduce overall costs, onhance project completion tirnes, and reduce
travel time and trip charges and to have access to the latest product technolory.

BACKGROUND: Telephone services for state agencies in the state of Missouri are primarily
provided by Cenhex service; however, other service and line types can be ordered by agencies
with offices where Centrex is not available, premise equipment throughout tlle state is
predominately state-owned singleJine and proprietary instruments behind Centrex or Private
Branch Exchange (PBX) and electronic or digital key telephone systems (EKTSy(DKTS)
purchased under state oontract. The EKTS/DKTS and PBX contracts provide installation and
maintenance ofthe system which includes wiring services. The station equipment contracts
under which standard and proprietary Nortel (DMSIOO) singleJine and multi-line instruments are
purchased do not provide for installation of the instruments or for the maintenance.

MOBILIZATION

The contractor's mobilization shall be complete and the contractor shall be fully capable of
performing job orders within 15 working days of the date ofnotice to proceed.

DOCUMENTS

The following documents shall be used in the execution of work under this contract and are
inoluded herein by reference.

''-1. The Unit Price Book (UPB), the current edition of the R.S. Means JOC Works Pro,
containing pricing information for the desoription of work to bo aooomplished in the unit of
measure specified.Rate Sheets in 00220.A.

2. These specilications in their entirety.
3. All relevant National, State and Local laws, regulations and codes.
4. All information contained in the contractor's proposal to the Owner.

OUALITY ASSURANCEiOUALITY CONTROL PROGRAM

The confractor shall submit for Owner approval a Quality Control Plan within l5 calendar days of
the notice of intent to award. This plan should address all aspects of quality control as presented
in the bid, including responsibility for surveillance ofwork documentation, corrective action and
interface with the State of Missouri inspectors.

SECTION OO23O

SCOPE OF SERVICES AND PERFORMANCE REQUIREMENTS
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JOB ORDER AUTHORIZATION

Witlr the oxception ofemergencies, any work required under this oontact shall be ordered by
issuance of formal, written Work Authorizations per the following process.

1. Tho Owner's Representative will notifr the contactor ofan existing requirement by
issuance ofa request for proposal (RFP).

2. Upon receipt ofthe RFP, the oontractor shall respond within five (5) working days, or as
otherwise instucted by the Owner's Representative (two hours in emergencies) by
contacting the Owner's Representative to schedule a site visit or to further define the
scope of the requirement

3. The Contractor shall prepare a Job Order Prooosal further defining and restating the
scope and providing a line item proposal ofthe individual tasks, quantities, cost and
completions schedule. Unit cost should be obtained by Owner's website,
http://oa.mo.eovifmdcl .

4. The Unit Price Rates shall serves as the basis for establishing the value of tlre work to be
performed. The Unit Price Rates as shown in Section 00220.A horeof along with the
current City Multiplier will be available on the Owner's web site at
htto://oa.mo.gov/findc/ . The rates and city multipliors will be updated within l0 working
days of changes issued by R.S. Means.

5. Upon reooipt ofthe Contractor's proposal, the Owner will review the proposal for
completeness and will reach agreement with the contractor on quantitios, schedule and all
other terms pdor to issuance of a Work Authorization.

7.

The Ovmer will issue a formal Work Authorization containing the Job Ord€r Proposal
and establishing the scope ofwork, start date, price and schedule. This Work
Authorization will be the conttactor's notice to proceed with an individual project.
In the event the Owner does not issue a formal work authorization after receipt ofthe
conhactor's proposal, the Owner is not obligated to reimburse the contraotor for any costs
incurred in the preparation ofthe contractor's proposal.
In tlre event ofemergency requirements for service, the procedures abovo will be
expedited upon receipt ofa verbal work authorization from the Owner's Representative.
Work will commence as required and documentation will be provided as soon as
possible.
The Owner's Representative will determine on a project basis the rrquirements for
liquidated damages.

In the event tlat the Contractor's personnel are required by the work schedule to stay away from
home ovemight, Contractor shall be reimbursed for meals at actual expense not-to-exceed tJre

followins amounts:

8.

9.

Destination

Kansas City
St. Louis
All Othen

Breakfast

$10.s0
$12.50
$ 8.00

Lunch

$rs.00
$18.50
$12.50

Dinner

$27.50
$33.2s
$20.7s

These rates include all food, drink and gratuities.

Kansas City rate includes Jackson, Clay, Casq and Platt counties. St Louis rate includes St.
Louis City, St. Louis County, St. Charles, Crawford, Franklin, Jefferson, Lincoln, Warren, and
Washington counties.

SECTION OO23O
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Iodging rates will be allowed at actual expense not-to-exceed the USGSA Conus rates in effect
on the date of lodging.

Ovemight stays and associated expenses will not be permitted within 60 miles of the home
domicile of the Conhactor's personnel.

Receips must be presented for all expenses inctmed.

No additional reimbursement for mileage shall be allowed sinoe all suoh expenses aro to be
included in the Contractor's multiplier in accordance with Article 2 of Section 00220.

r. PERFORMANCEREQUIREMENTS

a. The contractor shall provide oopper and fiber optic teleoommunications and data
wiring products and installation services required to satisfu the requirements
contained herein for any departrnent ofthe State of Missouri (refened to hereinafter
as "state agency").

i. The contractor shall understand and agree tlrat the Stflte ofMissouri cannot
guarantee the use of any specific quantities ofthe sontractor's services.

ii, The conhactor shall understand and agree that the contract(s) shall not be
construed to be an exclusive contracq that otler contacts exist and will continue
to be utilized for similar or identical services in the identified regions; and that
other confacts may be established at the sole option ofthe State of Missouri,
which may include similar or identical servioes.

b. The awarded contraot must provide the required services for all counties for the State
of Missouri.

c. The contractor shall provide the required services for projeots that ar€ oonsidered by
the statg agency as "new conshuction", as well as projects that are considered
expansions, modifications, or maintenance in curent buildings.

2. CONTRACTORSTAFFINGREQUIREMENTS:

b.

The contractor's organization and/or technicians be located withiq or sub-conhact
with, other organizations that currently located within the county in whioh the
oontractor provides telecommunications and data wiring products and services.

The contractor must have demonstrated successful experienoe in the installation of
both telecommunications and data cabling in large commercial buildings or office
complexes utilizing both copper and fiber optic products.

The contractor shall provide competent personnel who shall be in charge of the work
in progress. The name(s) ofthe individual(s) assigned and their superviso(s) shall
be verbally communicated to the State of Missouri's on-site coordinator, or in
writing, ifrequested by the agency, prior to the start ofwork.

The oontractor must possess and maintain sufficient resources, including adequate
staffing oftrained personnel, to meet the requirements of the state agency as set forth
herein.
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INSTALLATION STANDARDS :

a. The contractor must perform all services in complianoe with Eleotonio lndustries
Association/Telecommunications Industry Association (EIA/TIA) standards.

b. All work and materials sball comply with all State and lederal laws, municipal
ordinances, regulations, and directions of inspectors appointed by proper authorities
having jurisdiction. If the contractor's work is at anytime in violation of applicable
codes, the contraotor shall correct the situation at no cost to the State.

c. All cabling, wiring and/or other hardware installed shall be in accordance with the
current National Electrical Code, National Eleotrical Safety Code, and state and looal
oodes and ordinances and standard industrial practioes.

WIRING INSTALI"ATION REQUIR-EMENTS:

a. The contractor shall fumish all labor and materials, unless otherwise specified by the
agency, required for the successful completion of the work described herein.

b. The contractor shall be allowed access to state buildings, including docks and
elevators (where available), in order to carry out the required work. However, the
contactor must agree and understand that scheduling of work activity must not cause
unnecessary disruption of state activities, inoluding physical plant activities.

c. The State of Missouri will make available secure space at each site for the use of the
contactor to receive and store materials and/or equipment. This spaoe will be
provided only during the duration ofa specific work order. The contractor or his
designated employee shall be responsible to receive and accept any and all material
and/or equipment upon delivery by common carrier.

d. The contractor shall take necessary precautions at all times to protect and preserve all
materials, supplies, and equipment, as w6ll as work in progress, from damage due to
theft or vandalism.

The contractor shall adhere to all sign-in procedur€s as requircd by tho state agency.
lfno procedures are in place, the contractor shall report to the state agency on-site
coordinator when the work begins and when thejob is finished.

The contractor shall coordinato all work with the requesting state agency's on-site
coordinator and, if requested by the state agency, the Office of Administration-
Division of Facilities Management, Desigr and Construction, and/or the Information
Technologr Services Division.

The contractor shall agree that prior to commencement of any installation, the State
of Missouri on-site coordinator and, if requested by the stato agency, tle Division of
Facilities Management, Design and Construction, and/or the lnfomation Technolory
Services Division, shall review all oable routing plans for final approval.

The contraclor shall not drill any holes or make other openings in wall, floors, or
ceilings without the consont of t}re building manager, faoility landlord, or state
agengy coordinator. The contractor shall be responsible for such activities unless
directed by the ordering state agency.
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J.

The contractor shall replace, restore, or bring to original condition any damage to
floors, coilings, walls, fumiture, grounds, pavement, etc, caused by the conhactor's
personnel and operations. Any damage or disfigurement shall be restored at the
contractor's expense.

The contractor shall install telephone or date wiring as specified by the authorized
agency coordinalor. The agenoy, with the assistance of the Division of Facilities
Management, Design and Construction, and/or the Information Technologr Servioos
Division ifrequested, shall identifo the application to be run on the wire and identi!
the type and oategory of cable to be installed. All materials used in a wiring run must
meet or exceed the specified category.

Voice termination in the telephone/data closet shall be on existing ifavailable, or
contractor provided connecting blocks as specified by the ordering agency. Data
terminations in the telephone/data closet shall be on data blocks or patch panels as
specified by the agency. All terminated wires shall be clearly labeled.

The oontractor shall terminate all wiring runs, providing all materials and labor
necessary to meet the state agency requirernents.

5. CABLE RECORDS AND TESTING REQTJIREMENTS:

The oontractor shall update current cable records, and establish new cable records
where required.

The contractor shall agree and understand that existing cable records and lhose
established by the contraotor pursuant to t}le contract shall be the property ofthe
State of Missouri.

The confactor shall test all installed oirouits for oontinuity to th€ jack using
appropriate test inshuments. Any circuits failing such text shall be repaired or
replaced by the oontractor prior to acc€ptance.

The contraclor shall test all newly installed telephone circuits by obtaining dial tone
and completing a oall using the new circuit, both inbound and outbound, from the
station jack.

The contraotor shall tag or otherwise identif both ends ofall cable it installs.

Each wall plate shall be numbered and labeled by the contractor with a permanent
type label. Wiring numbering should have an organized scheme and labeled at the
block and jack.

AII category 5e and category 6 installations must be certifiable by the conhactor.
Actual testing and certification shall only bo required upon special r€quest by agency.
Any certifications required either at the time of installation or at a later time, shall be
performed at tle appropriate Unit Price Rates (UPR).

6. SERVICE PRLPARATION AIllD RESPONSE Rf,QUIREMENTST

a. The contractor shall agree and understand that all orders for work shall bo in writing,
except as otherwise described herein, and shall be in the form ofa properly approved
order.

SECTION OO23O
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The contraotor shall agree and understand that all orders for work shall be in writing,
except as otherwise described hefein, and shall be in the form ofa properly approved
order.

i. Upon receipt ofa request for servic€s, the contractor shall perform all-
inclusive wiring runs for approval by the authorized state agency coordinator
prior to beginning work. In the event the state agency requests the contractor
in writing to visit tle site and assist the agency in determining the specific
materials and labor needed for a task, the contractor rnay charge the state
agency for the on-site time spent assisting at the price(s) per hour stated on
UPR listed in 00220'4,. If, however, the contractor visits the state agency
location for the purpose of determining the rnaterials and labor needed for a
specific task without a written request fiom the state agency for such a visit,
the contactor shall not charge for that service.

The contractor shall complete all written orders for adds, moves and changes within
five state workdays or less after receipt of the executed Job Order unless otherwise
agreed to by the state agency.

The contractor shall respond to requests for routine repair or maintenance service
wiftin eight (8) business hours after tle request for service is made.

i. Response shall be defined as a technician qualified to perfonn the r€quested
service on site.

ii. Response must be by 3:00 p.m. the following state workday.

iii. Requests for routine repair service made on Friday, or the day proceeding a
State holiday, shall be responded to by 3:00 p.m. on the next following state
workday.

The contractor must respond to claims ofunacceptable service within eight (8)
business hours ofnotification by a state agency.

i. Response shall be defined as a techniciar qualified to correct tJle unacceptable
condition on-site.

The contractor must respond to requests for emergency repair service within four (4)
business hours. Such requests may be made verbally by any authorized state agency
coordinator and later confirmed in writing. The final determination of what
constitutes an energency shall be made by the state agency.

i. Response shall be defined as a technician qualified to correct the unacceptable
condition on-site.

7. CROS$CONNECTIONREQTJIREMTNS:

b.

The contractor shall provide the install cross-connecting wire between the telephone
company network interface (demarcation) and the State's conneoting blook.

The contractor shall provide and install required cable and punch-down blocks or
patch panels to interconnect telecommunication closets and equipment rooms on an
as needed, ifneeded basis.

SECTION OO23O

SCOPE OF SERVICES AND PERFORMANCE REQUIREMENTS
n</1n
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E. REQUIREMENTS FOR ADDS, MOVES AI\D CHANGES:

a. The contractor shall change cross-connect and line terminations on the connecting
blocks to accommodated telephone relocations or re-configurations in accordance
with the written instructions provided by the State.

b. The conhactor shall ohange circuits, cross-connects, or terminations to accommodate
relocation or the addition of terminals in accordance with the written inshuctions
provided by the State .

9. MAINTENA}ICEANDREPAIRREQUIRDMENTS:

a. The contractor shall, upon request or an autlorized agency representative ,
troubleshoot and repair telephone and data cabling in state owned or leased buildings
throughout the specified region.

IO. IITVOICING AND PAYMENT REQUIREMENTS:

a. The contractor shall invoice the stat€ agency in accordance with tlre provisions and
requirements herein.

b. The contractor shall understand and agpee that all payments shall be the responsibility
of the ordering state agency.

c. The contractor shall not invoice, nor be reimbursed for havel time or expenses to or
from the contractor's site and the state agency location, regardless of the type of work
performed.

11. OTHFR:

a. Single Point of Contact: The contractor must function as the single point of
contact for the state, regardless ofany subconhact arrangements for all pfoducts and
services. This shall include assuming responsibility and liabilities for all problems
relating to all services provided.

b. lnterfaoe with land lords, other contraotors, subcontraotors, and fiade unions: ln
addition to coordination with state agency personnel, the contractor must successfully
coordinate its assigned projects with land lords and their confactors, subcontractors,
and trade unions in leased state facilities, as well as any other contractors
ooncurrently performing work for the State of Missouri.

Paga 7 of 7
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sEcTroN 00240

MBE/WBEPROGRAM

DEFINITIONS

1. "MBE": Minority Business Enterprise.

2. ''MINORITY":

a. "Black Americans," which includes persons having origins in any ofthe blaok raoial
groups of Africa;

b. "Hispanic Amerioans", which includes persons of Mexican, Puerto Rican, Cuban,
Cenhal or Soutl American or other Spanish oulture or origin regardless ofracel

c. "Native Americans", which includes persons who are American lndians, Eskimos,
Aleuts, or Native Hawaiiansl

d. "Asian-Pacific Americans, "which inoludes persons whose origins are from Japan,
Chinq Taiwan, Korea, Vietnam, Laos, Cambodia, the Philippines, Samoa, Guam, the
U.S. Trust Territories of the Pacific, or the Northem Marianas; or

e. "Asianlndian Americans", which includes persons whose origins are from lndia,
Pakistzn or Bangladesh.

3. "MINORITY BUSINESS ENTERPRISE": A business concern which is at least fifty-
one percent (5102) owned by one (l) or more minority as defined in 2 above or in the
case of any publicly-owned business, fifty-one percent (51%) of the stock of which is
ovmed by one (l) or more minority as defined in 2 above AND whose management and
daily business operations axe controlled by one (1) or more minority as defined herein.

4. "MWBE' or "MBEAMBE": An acronym meaning MBE or WBE or both.

5. "WBE": Women Business Enterprise.

6. 'WOMEN BUSINESS ENTERPRISE": A business concem which is at least fifty-ono
percent (51%) owned by one (l) or more women or in the case ofany publicly-owned
business at least fifty-one percent (51%) of the stock of which is owned by one (1) or
more women AND whose management and daily business operations are oontolled by
one (1) or more women.

CoNTRACTOR REQUIREMENTS

1. The Contraotor will use his best efforts to obtain participation of MBE and WBE
subcontractors in the oonduct ofalljob orders authorized by Owner.

2. Partioipation goals for this confact are as follows:

a. 15% MBE; l0% WBE
1. ofthe total amount ofalljob orders released for facilities located in St. l,ouis
City, St. Louis oounty, and St. Charles county;
2. ofthe total amount ofalljob orders released for facilities located in Kansas
City, Jackson county and Clay county;

b. l0%MBE;5% WBE
l. ofthe total amount of alljob orders released for facilities looated in Cole
county, Callaway countlr and Greene coun[r

c. 7% MBE:4% WBE
1. ofthe total amount of all job orders released for facilities located in any
Missouri county not listed in 2.a or 2.b above.

SECTION OO24O - MWBE PROGRAM
1AO9
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Contractor will provide a report on form number 00642 to Owner at t}te end of each job
performed indicating the total value of the job, the MWBE subs used on the job, the
amount paid each MWBE sub and the percentage ofthe totat job performed by each
MWBE sub.

A bidder may count toward the MBEAMBE goals only expendihres to certified
MBE/WBEs that perfiorm a commercially useful funotion in the work of a contract. A
MBF/WBE is considered to perform a oommercially useful funotion when it is responsible
for executing a distinct element of the work conFact and carrying out its responsibilities
by actually performing, managing and supervising the work or providing supplies or
manufactured materials. A bidder who is a MBE or WBE may count l0f/o of the contact
towards th€ MBE or WBE goal. ( NOTE: MBE firms who bid as general contmctors are
expected to obtain WBE participation and WBE firms who bid as genoral contactors are
expected to obtain MBE participation to meet the project's separate goals.)

Bidder may count toward its MBEAVBE goals expenditures for materials and supplies
obtained from certified MBE/WBE suppliers and manufacturers, provided that the
MBE/WBE assumes tho actual and conhactual responsibility for the provision of the
matorials and supplies.

A bidder may count towards the MBBWBE goals that portion of the total dollar value
granted to a certified joint venture equal to the percentage of the ownership and contol of
the MBE/ WBE partner in the j oint venture.

The bidder may detormine the status of certification of a proposed IWWBE subconhactor
or supplier by referring to the Division of Facilities Managemen! Design and
Construction's Minority/Women Business Enterprise Directory contained in the project
manual. Additional information, clarifications, etc., regarding the listings in the Directory
may be obtained by calling the Division at (573) 751-3339 and asking to speak to the Unit
Manager, Contracts Unit.

If the proposed subconfactor is certified as a MBE/WBE firm by any other State of
Missouri agency or any Missouri city or county govemment agency, the bidder shall so
note and provide particulars. Other known State of Missouri entities providing
certification are:

SBA 8(a/Kansas City, MO

Kansas City Minority Supplier Council

Human Relations Departrnent, KCMO

I^ambert lnternational Airport

816-374-6752

816-931-9672

876-274-1432

314-551-5000

Metro (formerly Bi-State Development Agency) 3 14-982-1457

St. Louis Development Corporation

St. Louis Minority Business Council

SBA 8(a/St. Louis, MO

Missouri Department of Transportation

National Women Business Owners Corp.

(Missouri firms only)

4.

SECTION OO24O - MWBE PROGRAM
12t09

314-622-3400 Br<t.362

314-241-1073

314-539-3785

573-7512859

561-848-5066
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If a MBE/WBE is replaced during the oourse of this contrac! th€ Confactor shall make a
good faith effort to replace it with another MBE/WBE. All substitutions shall be approved
by the Owners Chief Engineer.

OWNER'S REQUIREMENTS

1. Ov*ner will periodically review the Contractor's records to det€mine the Contractor's
good faith efforts to achieve the MWBE goals for eaoh job. If the oontaotor is not meeting
the agreed upon goals at these periodic reviews, the Contractor may be required to provide
to Owner his plan to increase the participation by MWBEs in the rcmainder of the
Contract. Failure to make a good faith effort to provide sufficient opportunities for MWBE
participation may be cause for Ovmer to provide no further work to Contlactor and use
other metlods to provide construction services.

2. In reaching a determination of good faith, the Director may evaluate, but is not limited to,
the following factors:

a. How subcontractors wers contacted initially, the specific project information
provided, and the documentation to support tltat contact;

b. How project plans and specifioations were provided to MBE/WBE
subcontracbrs;

c. The names, addresses, and phone numbers of at least three MBE/WBE firms
contacted for specifio categories of work;

d. The dates ofcontact for at least tlrce subcontactors;

e. Attempts to follow-up witll at least tlree subcontractors prior to bid to
negotiate price, scope ofwork, or make other adjustments or clarificationsl

f. Amount ofbids received from any ofthese three subcontractors;

g. Bid accepted from one ofthes€ subcontractors or reasons for rrjecting bids;

h. The MBE/WBE suppliers contacted, date of contact, material or equipment
amounts of quotes.

SECTION OO24O - MWBE PROGRAM
1ztOS
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sEcTroN 00260

f,VALUATION AND Sf,LECTION CRITERIA

PAST PER-FORMANCE shall be worth a total of 260 points in the evaluation.

Points
Allowed

the experience of bidder in performing oontraots of similar nature

tle bidder's experienoe and performance in managing multiple projects with
multiple subcontactors simultaneously
ability to meetjob order completion schedules.
the quality ofthe bidder's construstion and other relevant services and his
ability to operate with a minimum ofdisruption and adhere to agleed uponjob
order costs
the experience ofthe bidder in working on govemment faoilities
tlre past relationship of the bidder with its customers with particular emphasis
on teamwork, communication and cooperation
the bidder's safetv record

TECHNICAL shall be worth a total of 23 0 points in the evaluation.

Points
Allowed

l. job order malagement to include: response to project request for proposals
(provide an example ofa fully documentedjob order proposal in the same form
as would apply to this contract assuming ajob order utilizing rnultiple trades
valued at $100,000), planning and preparation ofjob order documentation,
scheduling of work, scope ofwcrk, construction submittals, estimating, site
supervision, turn-over packages and close out documentation.

2. quality control procedures/program
3. plan for identifuing, selecting managing and assisting subcontractors
4. contingency planning for unsatisfactory suboontract work

interface of the contractor's staffwith the Ovmer
position descriptions and resumes of proposed project personnel (oontraotor will
be required to staffthis project with personnel listed)

7. cornmunication procedures with the Owner and subcontractors.
8, safety procedures/program
9. corporate organization and their interface and support ofthis projeot
10. project organization chart

Points to be awarded for both Past Performance and Technical will be determined by a panel.
The panel will award points to each bidder based on their collective view ofthe strength of eaoh
bidder's response to each ofthe requirements.

COST shall be worth a total of 510 ooints in the evaluation. COST shall be evaluated as follows:

SECTION 00260 - Evaluation and Selec'tion Criteria
12tO9
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2.

J.

5.
6.

7.

5.
6.

70

40

40

45

25
20

20

80

z0
30
30
20
10

10

l0
10

10
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Normal Hours
I . 410 points will be awarded to the bidder with the lowest multiplier for normal hours.2. Each other bidder will be awarded proportionately fewer pointi when oomparing their

multiplier to the multiplier for the low bidder.

EXAMPLE:

Multiplier

.75

.85
1.00

EXAMPLE
Multiolier

.95
l.00
1.10

SECTION 00260 - Evaluation and Selection Criteria
'l2t09

Bidder

low
,,

J
(.7sl.8s x 410)
(.75i 1.00 x 410)

Points Awarded

410
362
308

Points Awarded

100
95
86

Other Hours
1. 100 points will be awarded to the bidder with the lowest multiplier for other hours.
2. Each other bidder will be awarded proportionately fewer poinG when comparing their

multiplier to the multiplier for the low bidder.

Bidder

Low

J
(.95/1.00 x 100)
(.95/1.10 x 100)

Points awarded for Past Performance, Technical and cost shall be totaled. The bidder with the
highest number oftotal points will be considered the lowest bidder for these requirements and
shall be awarded this contract if determined to be responsible and responsive toall other bid
reouirements.
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SECTION OO31O - BID FORM
T.O BID:

A. From:

Bid Time: l:30 PM

Bid Date:

(Bidder's Name)

herein after called the "Bidder".

Director, Division of Facilities Management, Design and Construclion
Room 730, Harry S Tmman State Offtce Building
301 West High Sfteet
Jefferson Cip, Missouri 65102

herein after called the "Owner."

Telcom & Data Wiring & lnshllation
Statewide Contact

910PW-SC

hereinaffer called th

The undersigned, having examined and being familiar with the conditions affecting tle work
and with the contract documents including Sections 00100 throngh 00360 and the General
Conditions, including:
addenda numbcr throuqh herebv Dropos€s to p€rform the Work for the
followins:

Bids shall be expressed as a multiplier in both numeric (L05, 0.75) fld written form (one point
zero five, zero point seven five).

B. To:

C. For:

D. Project Number:

E. Documents:

2.0 BID A]VIOUNT:

SECTION OO31O - BID FORM
12tO9

Normal wor[ing hours multiplier erpressed numericnlly

Normal working bours multipli€r erpr€sscd in words

Other ttan normal working hours €xpress€d num€rically

Other than normal working hours expressed in words

3.0 BID BONI)

A. Accornpanying the bid is: _ $300,000 Bid Bond or_ Cashier's Check/Bank Draft for $300,000.

Payable without condition to the Division of Facilities Management, Design and Constuction, State of Missoud,
as per Article 5 of"lnstructions To Bidders".

4,0 CONTRACT DURATION: The contact shall be in effect for a period of one (l) year with four (4) one-year renewals
solely at the Owner's discretion fiom the Notice oflntent to Award.

5.0 ATTACHMENTS TO BID:

0063 5 Affidavit of Work Authorization

Statement of Bidder's Bonding Rate(s)

Page 1 of 2



6.0 BIDDER'SCERTIFICATIONS:
A. The Bidder agrees io pay not less than the hourly rate ofwages as determined by tle Department oflabor and Industrial

Relations, State of Missouri, in accordance with Section 290.210 to 290.340 as amended RsMO 1978.

B. The Bidder hereby certifies that this bid is genuine and is not made in the interest ofor on behalfof any undisclosed
person, firm, or corporation, md is not submitted in conformity with any ageement or rules ofany group, association or
corporation;

That he/she has not direcfly or indirectly induced or solicited any other bidder to put in a false or sham proposal;

That he/she has not solicited or induced any person, firm or corporation to refrain from submitting a bid;

That he/she has not sought by collusion or otherwise to obtain for himself any advantage over any oth€r bidder or over
the Owner.

That he/she will not discriminate against any employ€e or applicanl for employment because ofrace, creed, color or
national origin in the performaace ofthe work.

That he/she has properly collecied and remitted all taxes on sales made at r€tail by the bidder or any affiliate thereof as

Fovided in Chapter lzl4, RSMo and shall at the request ofowner provide a l€tter ofno tax due from the Missouri
Department ofRevenue.

That he/she certifies compliance with the provisions of Section 285.230-234 RSMO 1994 regarding transi€nt employers.

That he/she has enrolled and is and will continue io participate in a federal work authorization prograrn in accordance
with RSMo 285.525 and 285.530 for the dumtion ofthis contract.

Contactor and subconfacbrs at any tier shall comply with RSM0 292.675 and Article 1.3, E, of Section 00700,
General Conditions.

7.O DATE:

A. Dated this: day of 2010.

8.0 SIGNATURES:

I tndividual ! farmerstrip ! loint venture n corporation

Business Name:

Address:

Telephone:

Federal ID Number:

Fax Number:

Social Secr:rity Number:

Incorporated under the laws ofthe State of:
(Ifa corporation orgerized in a state other than Missoud, athch Certifioate ofAulhority to do business in the Stale ofMissouri. Also fur Coryoratt
proposals, the Preaident or vice-prEsidcnt should sign as the biddcr. Ifth€ signator is olher th.n the corporate pr€sidsnt 6 vic€ pt€sideot thc bidd..
must ptovids satisfactory evidence thal the signdor h.s the legal authority to bind th€ corporaiion.)

Bidder's Sisnatre Corporate Secretary's Signature

Typed or Printed Name Typed or Printed Name

(seal)
Parfrer/Joint Venture Signature

Typed or Printed Name

SECTION OO31O - BID FORM
12t09
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SECTION 00635 - AFFIDAVIT OF WORK AUTHORIZAIION
STATEOF I

COTINTY OF

On ttris day of 20-, before me appeared

personally krown to me or proved to me on the basis of satisfactory evidence to be a person

whose name is subsffibed to this affidavit, who being by me duly sworn, deposed as follows:

My nane is and I am of sound mind, capable of making this

afiidavil and p€rsonally certiry rhe facts herein stated, as required by Section 285.530, RSMo, to enter into any conhact

agreem€nt with the shte to perform any job, task, emplo)rment, labor, personal services, or any other activity for whicb

compensation is provided, expected, or due, including but not limited to all activities conducted by business entities:

I arn the and I am duly authorized,

business name
directed, and./or empowered to act offrcially and properly on behalfofthis business entity.

I hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work authorization

program operated by the Unired Stales Department of Homeland Security to verifu information of newly hired employees, and

the aforementioned business entity shall participate in said program with r€spect to all employees working in connection with

the contracted services related to _ with the Office of Administration, Division of Facilities Management,

Design and Constuction (FMDC). rtfi"9.iltili*Ha a".umentation io this affidavit to evidence enrollmenVparticipation by the

aforementioned business entity in a federal work authorization program, as required by Section 285.530, RSM0.

In addition, I hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly

employ, in connection to work under the within state conftact agreement with FMDC, an alien who does not have the legal

right or authorization under federal law to work in the United States, as defined in 8 U.S.C. $ 1324a(hx3).

I arn aware and recognize that, unless certain contlact and affidavit conditions axe satisfied pursuant to Section

285.530, RSMo, the aforementioned business entif may be held liable under Section 285.525 tbrough 285.559, RSMo, for

subcontractors tbat knowingly employ or continue to employ any unauthorized alien to work within the state of Missouri.

I aclcrowledge that I am signing this affidavit as a free act and deed of the aforem€ntioned business enlity and not

under duress.

Affidavit Sigaature

Subscribed and swom to before me this day of

Notary Public
My commission expires:

SECTION 00635 _ AFFIDAVIT OF WORK AUTHORIZATION
01/09
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State of Missouri
rHrs AGREEITENT, made (r COnStfUCtiOn COntfaCt - Section 00430

Contadon Company Nomc

Addr$s 1

Addrcss 2

hereinafter called the "Contacior. "

and the Stst€ of Missouri, h€reinafter called the "Owner", represented by the Offic€ of Administration, Division of
Facilities Management, Design and Construction on behalf oftn (Agency Nane).

WTNESSETH, that the Conhactor and tle Owner, for the consideration stated herein agree as follows:

ARTICLE I. STATEDTENT OF WORK

The Contactor shall fumish all labor and materials and perform all work required for fumishing and insalling all
labor, materials, equipment and tansportation and everything necessarily inferred from the general nature md
t€nd€ncy ofthe bid documents for flre proper execution ofthe work for:

Project Name:

Fscility Name:
Project Numbera

in stict accordance with the Contract Documents as enumerated in Article 7, all ofwhich are made a part hereof.

ARTICLE 2. TIME OF COMPLETTON
The contractor's mobilization shall be complete and the conhactor shall be fully capable ofperfomringjob orders
wirhin 15 working days oftle date ofnotice to proceed. This time includes twelve (12) working days for the
Contsactor to receive, sign and rehrrn the cont?ct form along with requied bonding and insurance certificates.
Failure ofthe Contactor to provid€ conect bonding and insurance within th€ twelve (12) working days shall not be
grounds for a time extension. Receip ofproper bonding and insurance is a condition precedent to the formation of
the contract and ifnot timely received, may result in forfeihre ofthe Contractor's bid secudty. Work may not
commence until the Owner has received and approved the Contractor's Quality Confiol Plm; and issued a wrifien
Notice to Proceed. The perfonnance time and completion date will be specilied in each Job Order ifsu€d under
the Coniract.

ARTICLE 3. LTQUTDATED DAMAGES

Whenever time is rnentioned in this contract, time shall be and is ofthe essence ofthis contract. The Owner would
suffer a loss should the Contractor fuil to have the work embraced in this contact firlly completed on or before the
time above specified. TIIEREFORE, the parties hereto r€aliz€ in order to adjust satisfactorily th€ damages on
account of such failure that it might be impossible to compute accurately or estimate the amouDt of such loss or
damages which the Owner would susiain by reason offailure to complete flrlly said work within tle time required
by this conhact. The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated drmages, the
sum as agreed upotr in each Job Order per day for each and every dan Sunday and legal holidays excepte4
dring which the work remains incomplete and unfinished after the agreed upon completion date for said Job Order.
Any sum which may be due the Owner for such damages shall be deducted and retained by the Ov,'ner &om any
balance which may be due the Contractor when said work shall have been finished and accepted. But such
provisions shall not release the Bond of the Contactor ftom liability according to its terms. In case of failue io
complete, the Owner will be under no obligation io show or prove any actual or specific loss or damage.

SECTION OO43O CONSTRUCTION CONTRACT
12t09
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Project No.:
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ARTICLE 4. CONTRACT SUM

The Owner shall pay the Conhactor for the prompg faithful and efficient performance of the conditions and
mdertakings of this contract, subject to additions, and deductions as provided herein, in curr€nt funds an amount
equal to the value ofeach Job Order

MAXIMUM CONTRACT AMOUNT: The muinam confiact anmant h ry {d-il-$i&tr{Wif,
UNIT PRICES: Unit Prices will be in accordance with the then current edition of RS MEANS Facilities
Construction Cost Data, using the column for "Total, including OH and Profit, and applying the applicable City Cost
Index and the Conhactor's bid coefficients.

PAYIUENTS! Pa)nnenB shall be made monthly in an amounl equal to the value of the work perfoflned less
retention in accordance with RSMo 8.260

ARTICLE 5. PREYAILING WAGE RATE

It is understood and agreed by and between the parties that not less tlan tlrc prevailing hourly rate ofwag€s shall be
paid for work of a similar character in the locality in which the work is performed, and not l€ss than rhe prevailing
hourly rate of wages for legal holiday and overtime work in the locality in which the work is performed, both as

determined by the Departrnent of Labor and lndustrial Relations or as determined by the court on appeal, to all
workmen employed by or on behalf of the Conhactor or any subconhactor, exclusive of maint€nance work. Only
such worlsnen as are direcdy employed by the Contmctor or his subcontEctbrs, in achral construction work on tlle
site shall be deemed to be employed.

Wben the hauling of materials or equipment includes some phase of the construction other than the mere
tansportation to the site ofthe construction, workmen engaged in tlis dual capacity shall be d€emed to be employed
directly on the project and entitled to the prevailing wage.

ARTICLE 6. MINORITYNtrOMEN BUSINESS ENTERPRISE PARTICIPATION

The Conbactor agrees to the following overall MBE WBE participation goals:

a. 15% MBE; l0% WBE
l. ofthe total amount of alljob orders released for facilities looated in St. Louis City, St.
Louis county, and St. Charles county;
2. ofthe total amount of alljob orders released for facilities located in Kansas City,
Jackson coulty and Clay cormty;

b. l0%MBE;s%wBE
l. ofthe total amount of alljob orders released for facilities locaied in Cole county,
Callaway cormty and Greene county

c. 7% MBE;4% WBE
1. ofthe total amount of all job orders released for facilities looated in any Missouri
county not listed in 2.a or 2.b above,

The Director or his Designee ofthe Division ofFacilities Management, Design and Constuction shall be the final
authority to resolve dispuies and disageements between the Contrector and the MBE/WBE finns listed above when
such disputes impact the subcontract amounts shown above.

SECTION 00430 CONSTRUCTION CONTRACT Page 2 of3
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ARTICLE 7. CONTRACT DOCUMENTS

Contact documents shall consist ofthe following component parts:

l. Executed Conshuction Contact Form
2. The Owner's IFB
3. Any Addenda
4. Contactor's Proposal as accepted by the Owner

By signature below, the parties hereby execute this conbact document.

APPROVED:

Jeff W. Schaeperkoetter, Director
Division of Facilities Management,
Design and Constuction

(hincipal's Name) (Principal's Title)
(Company Name)

SECTION OO43O CONSTRUCTION CONTRACT
12t09

I, Corporate Secretary, certifr that I am Secretary of the
corporation named above md that (Principal's Name), who
signed said contract on behalf of the corporation, was then
(Principal's Zily' of said corporation and tlat said contact
was duly signed for and in behalf of the corporation by
authodty of its governing body, and is within the scope of
its corporate powers.

Cor?orate Se0etary
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SECTION OO6OO

FORMS

The forms included in this section axe as follows:

Performance and Payment Bond
Affidavit of Compliance with Prevailing Wage Rate
Affidavit for Affirmative Action
Affidavit for Work Authorization
Partial Receipt of Payment and Release
Final Receipt of Payment and Release

I

a
00610
00620
00630
0063s
00s0
00641

* To view these forms, http://oa.mo.eov/fmdc/dc/contractorforms.htn
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SECTION OOTOO - GENERAL CONDITIONS
A. These General Conditions apply to each section of these specifications. The Contsactor is subject to th€ provisions contain€d

herein.

B. The General Conditions are inlended to defirc the relationship ofthe Owner, the Designer and tbe Contactor tlereby establishing
c€rtain rules and provisions goveming the operation and performance of th€ work so that the work may be performed in a safe,
orderly, expeditious md workmanlike manner.

ARTICLE I -GENERAL PROVISIONS

ARTICLE I.1 - DEFINITIONS

A. As used in thes€ contact documents, the following ierms shall have the meanings and refer to the parties designated in these
definitions.

4. 'DIRECTORTT: Whenever the term "Director' is used it shall mean the Director of tle Division of Facilities Managem€nq
Design and Construction, or his designee, representing the Ofhce of Administation, State of Missouri. The Director is the
agent ofthe Owner.

5. 'COMMISSIONER'I: The Conrmissioner of lhe Office of Administration.

6. 36CONSTRUCTION DOCUMENTS': The "Construction Documents" shall consist of the Project Manual, Drawings and
Addenda.

7. 'CONSTRUCTION R.EPRESENTATIVE:' Whenever the term "Construction Representative" is use4 it shall mean the
Owner's Representative at the work site.

8. "CONTRACTORTT: Party or parties who have entered into a conhact with the Owner to firnish work under these
specifi cations and drawings.

9. "DESIGNER": Wlen the term is used herein, it shall refer to the Architect, Engineer, or Cmsultant of Record
specified and defined in Paragraph 2.0 of the Supplemental Conditions, or his/her duly authorized representative. The
Designer may be either a consultrnt or slate employee.

10. "DMSION": Shall mean th€ Division of Facilities Managem€nt, Design and Construction, State of Missouri.

I l. "INCIDENTAL JOB BURDENS': Shall mean tlose expenses relating to the cost of work, incuned eitber in tlle home
office or on the job-site, which are necessary in the comse of doing business but are incidental to the job. Such costs inclucle
office supplies and equipment, postage, courier services, telephone expenses including long distance, water and ice and other
similar expenses.

12. "JOINT VENTURE": An association of two (2) or more businesses to carry out a single business enterpriso for profit for
which purpose they combine their property, capital, efforts, skills and knowledge.

10. "OWNER": Whenever the lerm "Owner" is used, it shall mean the State of Missouri.

I l. (PROJECT': 
Wherever the term "hoject" is used, it shall mean the work required to be completed by the construction

contract.

12. 4PROJECT MANUAL': The "Project Manual" shall consist of Infoductory Information, Invitation for Bi4 Insbuctions
to Bidders, Bid Documents, Additional Information, Standard Forms, General Conditions, Supplemental General Conditions,
General Requirements and Technical Specifications.

13. 'SUBCONTRACTOR": Party or parties who contract under, or for the performance ofpart or this entir€ Contract betw€en
the Owner and Contractor. The subconhact may or may not be direct with the Contactor.

14. I'WORK'' Labor, naterial, supplies, plant and equipment required to perform and compleG the service agreed to by the
Contractor in a safe, expeditious, orderly and worhranlike manner so that the Foject shall be complet€ and finished in the
best manner hrown to each respective trade.

15. 'WORI(ING DAYS": are all calendr days except Sahrdays, Sundays and tle following holidays; New Year's Day, Martin
Luther King Jr. Day, Lincoln Day, Washington's Birthday (observed), Truman Day, Memorial Day, Independence Doy,
Labor Day, Columbus Day, Veterans Day (observed), Thanksgiving Day, Christrnas Day.

ARTICLE 1.2 DRAWINGS AND SPECIFICATIONS

SECTION OOTOO . GENERAL CONDITIONS
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A. In case of discrepancy b€tween drawings and specifications, specifications shall govem. Should discrepancies in architectural
drawings, structural drawings and mechanical drawings occur, architectural drawings shall gov€m an4 in case ofconflict between
structural and mechanical drawings, sbuctural drawings shall govern.

Sp€cifications ar€ s€paxated into titled divisions for convenience of reference only md to facilitate letting of conbacts and
subcontracts. The Contractor is r€sponsible for establishing the scope of work for subcontractors, which rnay cross titled divisions.
Neither the Owner nor Designer will establish limits and judsdiction of subconlracts.

Figured dimensions take precedence over scaled rneasurements and details over smaller scale g€neral dmwings. In the event of
conflict between any of the documents contained within the contract, the documents shall take precedence and be controlling in
the following sequence: addenda, supplernentary gen€ral conditions, general conditions, division I specifications, technical
division specifications, drawings, bid form and instuctions to bidders.

Anytling shown on drawings and not mentioned in these specifications or yice versa, as w€ll as any incidental work which is
obviously necessary to complete the proj€ct within the limib established by the drawings and specifications, although not shown
on or described therein, shall be performed by the Contractor at no additional cost as a part ofhis/her contact.

Upon encountering conditions differing materially from those indicaled in the contract documents, the Contractor shall prompfly
noti$ the Designer and Construction Representative in writing before such conditions are disturbed. The Designer shall promptly
investigate said conditions and repofi to th€ Owner, with a recommended course of action. If conditions do materially differ and
cause an increase or decrease in contract cost or time required for completion ofany portion ofthe worlq a contact chmge will be
initiated as outlined in Article 4 ofthese General Conditions.

Only work included in the contract documents is authorized, and the Contractor shall do no work other than that described therein
or ia accordance with appropriately authorized and approved conhact changes.

ARTICLE I.3 . COMPLIANCE WITIT LAWS, PERMITS, R.EGULAIIONS AND INSPECTIONS

A. Since the Owner is the State ofMissouri, municipal or political subdivisions, mning ordinanc€s, construction codes and other like
ordinances are not applicable to construction on Owner's property, and Contractor will not be requir€d to submit drawings and
specifications to any municipal or political subdivision authority, obtain consbuction permits or any other licenses or permits ftorr
or submit to inspections by any nrmicipality or political suMivision relating to the constnrction of this proj€ct. All permits or
licenses required by municipality or political subdivision for operation on @pggqlbgb4gi4g to Owner shall be obtained by
and paid for by Contractor. Each Contractor shall comply with all aoolicable laws, ordinances, rules and regulations that pertain
to the work ofthis conhact.

B. Contractors, subcontractors and their employees engaged in the businesses of electrical, mechanical, plumbing, cffpentry,
sprinkler system work, and other construction related trades shall be licensed to perforrn such work by the municipal or political
subdivision where the project is located, ifsuch licensure is required by local code. Local codes shall dictate the level (masier,
journeyman, and apprentice) and the number, type and ratio of licensed tradesmen required for this project within the jurisdiction
of such municipal or political subdivision.

C. Equipment and conhols rnanufacturers and their authorized service and installation technicians tlrat do not rnainhin an ofrce
within the jurisdiction of the municipal or political subdivision but are a listed or specified cont?ctor or subcontactor on this
project are exempt ftom Paragraph L3 B above.

D. The Contactor shall post a copy ofthe wage detenniration issued for the project and included as a part ofth€ contract documents,
in a prominent and easily accessible location at tbe site ofconstruction for tbe duration ofthe project.

E. Any contactor or subcontractor to such conhactor at any tier signing a confact to work on this project shall provide a l€n-hour
Occupational Safety and Health Administation (OSIIA) construction safety program for their on-site employees which includes a
course in constuction safety and health approved by OSHA or a similar program approved by tle DeparErent of Labor and
Indusaial Relations which is at least as shingent as an approved OSHA program. The confractor shall forfeit as a penalty to th€
public body on whose behalf the contact is made or awarded, two thousand five hundred dollars plus one hundred dollars for
each employee employed by the contactor or subcontractor, for each calendar day, or portion thoeof, such bmployee is employed
without the required haining.

ARTICLE I.4 . NONDISCRIMINATION IN EMPLOYMENT

A. The Contractor and his/Ier subcontmctors will not discriminate against individuals based on race, color, rrligion, national origin,
sex, disability, or age, but may use restrictions which relate to bona fide occupational qualifications. Specifically, the Contractor
and his/her subcontactors shall not discdminate:

l. Against recipients of service on the basis ofrace, color, religio4 national origin, sex, disability or age.

SECTION OOTOO . GENERAL CONDITIONS
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2. Against any €mployee or applicant, for employment on th€ basis of race, color, religion, national origur. sex or otherwise
qualified disability status.

3. Against any applicant for employment or employee on the basis of age, where such applicant or employee is between ages 40
and 70 and where such Confactor employs at least 20 persons.

4. Against any applicant for employment or employee on the basis ofthat person's status as a disabled or Vieham-era veteran.

The Contractor and hiVher Subcontractors will take affirrnative action to insure applicants for employmdnt and employees are
treated equally without rcgffd to race, color, religion, national origin, sex, disability, or age. Such action shall include, but not be
limited to, the following: employment, upgrading demotion and transfer; recruitment or recruinn€nt advertising; and selection
for training, including apprenticeship. The Contractor and hivher Subconhactor$ will give written notic€ of their commituents
under this clause io any labor union with which they have bargaining or other agreements.

B. Th€ Contactor and his/her subcontactors shall develop, imFlemen! maintain and submit in writing to the Owner an affirmative
action program if at least fifty (50) persons in the sggregale are employod under this contact. lf less than fifty (50) persons in the
aggr€gale are to be employed under this contract, the Contractor shall submi! in lieu ofthe written affirmative action program, a
properly €xecuted Affidavit for Affirmative Action in the form included in the contact specifications. For the purpose of this
section, an "affrmative action program" means positive action to influence all employment practices (including, bur not limited
to, recruiting" hiring, promoting and taining) in providing equal employment opporhrnity regardless of race, color, sex, national
origin, religion, age (where the person affected is between age 40 and 70), disabled and Vieham-era veteran status, and disability.
Such "affirmative action program" shall include:

L A written policy statement committing the total organization to affrrmative action and assigning management responsibilities
and procedures for evaluation and dissemination;

2. The identification of a person designat€d to handle affirmative action;

3. The establisbment of non-discriminalory selection standards, objective measures to analyz€ recruihent, an upward mobility
sysiern, a wage and salary structure, and standards applicable to lay-ofi recall, discharg€, demotion and discipline;

4. The exclusion of discrimination from all collective bargaining agreements; and

5. Performanc€ ofan intemal audit ofthe reporting system to monitor ex€cution and to provide for future plmning.

In the enforcement ofthis non-discrimination clause, the Owner may use any reasonable proc.edures available, including but not
limited to: requests, repods, site visits and inspection ofrelevant docunents of contactors and subcontractors.

C. In the event of the Contactor's or his/her subcontactor's noncompliance with any provisions ofthis Article of the Conrad, the
Owner may cancel this contract in whole or in part or require the Contractor to terminat€ his/her contact witl the subcontractor.

ARTICLE I.5 - ANTI-KICKBACK

A. No employee oftle division, shall have or acquire any pccuniary interest, whether direct or indirEct, in this contact or in any part
hereof. No officer, employee, designer, attomey, or administrator of or for the Owner who is authorized in such capacity and on
behalf of the Owner to ex€rcise any legislative, executive, supervisory or other similar fimctions in connection with the
constuction of the proj€ct, sball have or acquire any peouniary interest, whether direct or indirect, in this contact, any material
supply contact, subconaact, insuranc€ contract, or any other contract pertaining to the projcct.

ARTICLE I.6 - PATENTS AI\[D ROYALTIES

A. The Contractor shall hold and save the Owner and its officers, agenls, servants and employees barmless from liabilities ofany
nahne or kind, including cost and expenses, for, or on account of, any paGnted or unpatent€d invention, process, article or
appliance manufactued or used in the performance ofthis confact, including its use by the Owner, unless otherwise specifically
stipulated in the conhact documents.

B. lfthe Contsactor uses any design, device or materials covered by lett€rs, patent or copyriglt, the Contractor shall provide for such
use by suitable agreement with the Owner of such patented or copyrighted design, device or material. It is mutually ageed and
rmderstood, without exception, that the conhact prices shall include all royalties or costs trising from the use of such design,
device or materials, in any way involved in the work. The Contactor and/or hivher sur€ties sball indemnip and save harmless
the Owner of the project from any and all claims for infringement by reason of the use of such patented or copyright€d design,
devioe or materials or any tndemark or copyright in cormection with work agreed to be perfomred under this contract and shall
indemnifu the Owner for any cost, expense or damage it may be obliged to pay by reason of such infringem€nt at any time during
the prosecution ofthe work or after cornpletion ofthe work.

ARTICLE T.7 . PREFER.ENCE FOR AIIIERICAI\ AND MISSOURI PRODUCTS AND SERVICES
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A.

B.

By virtue of statutory authority a preference will be given to Missouri labor and to products of mines, forests and quarries of the
state of Missouri when they are found in mark€table quantiti€s in the slate, and all such materials shall be of the best quality and
suitable character that can be obtained at r€asonable market prices, all as provided for in Section 8.280, Missouri Revised Statutes
2000 and Cumulative Suppl€m€nts.

Furthermore, pur$uant to Section 34.076 Missouri Revised Statutes 2000 and Cumulative Supplements, a pref€rence shall b€
given to those persons doing business as Missouri firms, corporations, or individuals, or which maintain Missouri offices or
places of business, when the quality of performance promised is equal or better and the price quoted is the sam€ or less. In
addition, in order for a non-domiciliary bidder to be successfirl, hiVher bid must be that same percentage lower than a domiciliary
Missouri bidder's bid, as would be required for a Missouri bidder to successirlly bid in the non-domiciliary's state.

ln accordance with the Missouri Domestic hoducts Procurement Act Section 34.350 RSMO 2000 and Cumulative Supplements
any manufactured goods or conunodities used or supplied in the performance of this contract or any subcontact thereto shall be
manufrctuttd, assembled or produced in fhe United States, unless the specified producls are not manufactured, assembled or
produc€d in the United States in sufficient quantities to meet th€ agency's requirements or cannot be manufactured, assembled or
produced in tb€ Udted States within the necessary time in sufficient quantities to meet the confact requir€ments, or if obtaining
the specified products manufactur€d, assembled or produced in the Uniled States would incr€ase the cost of this confact for
purchase ofthe product by more than ten percenl.

ARTICLE 1.8 - COMMUNICATIONS

All notices, requests, instuctions, approvals and claims must be in writing and shall be delivered to the Designer and copied
to the Construction Representative for the project except as required by Article l.12 Disputes and Disagreements, or as otherwise
specified by the Owner in writing as stated in Section 01250. Any such notice shall be deemed to have been given as ofthe tirne
of actual receipt.

The Contlactor shall attend on-site progress and coordination meetings, as scheduled by the Constuction Repres€ntativ€, no
less than once a month.

C. The Contractor shall ensul€ that major subconhactors and supplien shall attend monthly progress meethgs as necessaxy to
coordinate the work, and as specifically requested by the Consfiuction Representative.

ARTICLE 1.9 - SEPARATE CONTRACTS AND COOPERATION

A. The Owner reserves the right to let other contracts in connection with fiis work. The Contacior shall afford other contactols
reasonable oppofiunity for the introduction and storage of their materials and the execution of their work and shall properly
connect and coordinate his/her work with theirs.

B. The Contractor shall consult the drawings for all other contractors in connection with this work. Any work conflicting with the
above sball be brought to the attention oftle Owner's Reprosentative before the wort is perfomred. Ifthe Contactor frils to do
this, and constructs any work which interferes with the work of another conhactor, the Conhactor shall remov€ any palt so
conflicting and rebuild sarne, as directed by the Owner's Representative at no additional cost to the O\dner.

C. Each contractor shall be required to coordinate his/her work with other contactors so as to afford others reasonable opportunity
for execution of their work. No contractor shall delay any other contractor by n€glecting to perform contact work at the proper
time. If any contactor causes delay to another, they shall be liable directly to drat contractor for such delay in addition to any
liquidated damages which might be due the Owner.

Should the Contractor or project associated subcontactors refuse io coopemte with the instructions and reasonflble requests of
other Contractors or other subcontractors in the overall coordinating ofthe work, the Owner may take such appropriate action and
issue directions, as required, to avoid unnecessry and unwarranied delays.

Each Contraotor shall be responsible for danage done to Owner's or otler Contactor's property by him/her or workers in his/her
employ through their frult or negligence.

Should a Contactor sustain any damage tbrough any act or omission of any other Contractor having a contract with the Owner,
the Conhactor so damaged shall have no claim or cause of action against the Owner for such darnage, but shall have a claim or
cause of action against the other Conhactor to recover any and all damages sustained by reason of the acts or omissions of such

A.

D.

F.

Contractor. The phrase "acb or omissions" as used in this section shall be defined to include, but not b€ limited to, any
unreasonable delay on tle part of any such contactors.

ARTICLE I,IO . ASSIGNMENT OF CONTRACT

A. No assignm€nt by Contactor of any amount or any ps.rt of this contact or of tbe funds to be received there mder will be
recognized unless such assignment has had lhe written approval ofthe Director or his designee and the surety has been given due
notice of such assignment and has fumished writtan consent therelo. In addition to the usual recitals in assignment contracts, the

SECTION O()T()O - GENERAL CONDITIONS
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following language must be set forth: "It is ageed tlat the fimds io be paid to the assignee under this assignment are subject to
IBrforrnance by the Contractor of this conhact and to claims or li€ns for services rendered or materials s.rpplied for the
performance of the work called for in said contact in favor of all persons, firms or corporations rrndering such services or
supplying such materials."

ARTICI,E I.I T - INDEMNIFICATION

A. Contsactor agrees to indemniry and save harmless Owner and its respective commissioners, officers, ofrcials, ag€nls, consultants
and employees and Designer, their agents, servarts ard employees, from and against any and all liability for damage arising from
injuries io persons or damage to property occasioned by any acts or omissions of Conaacbr, any subconhactors, agents, servants
or employees, including any and all expense, legal or otherwise, which may be incurred by Owner or Designer, its ag€nts,
servants or employees, in defense of any claim, action or suit.

B. The obligations ofthe Contractor urder this paragraph shall not extend to the liability ofthe Designer, his/her agents or
employees, arising out of(l) the preparation or approval ofmaps, drawings, opinions, reports, surveys, contact changes, d€sign
or sPecifications, or (2) giving ofor the failue to give directions or insfuctions by the Designer, hiVher agents or employees as
required by this contract documenb provided such giving or failure to give is the primary carse ofthe injury or danage.

ARTICLE I,T2 - DISPUTES AND DISAGREEMENTS

A. lt is h€reby expressly agreed and understood that in case any contsoversy or difference ofopinion arises during constuction, best
efforts will be given to resolution at the field level. Should tbose efforts be unsuccessfrrl, the Contractor has the right lo app€al in
writing, the decision ofthe Director's designee representative to the Director at Room 730 Tnman Building, P.O. Box 809,
Jefferson City, Missouri 65102. The decision ofthe Director shall be final and binding on all padies.

ARTICLE 2 -. OWNER/DESIGNER RESPONSIBILITIES
A. The Owner shall give all orders and directions contemplated under this contact r€lative to l]rc execution of the work. During

progress of work the Owner will be represented at th€ project site by the Constuction Repr€sentative and/or Designer, wbose
responsibilities are to see that tris contract is properly fulfilled.

B. The Owner shall at all times have access io the work whenever it is in preparation or progr€ss. The Contractors shall pmvide
proper facilities for such access and for inspection md supervision.

C. All materials and workmanship used in the work shall be subject to the inspection of tle Designer and Construction
Representative, and any work which is deemed defective shall be removed, rebuilt or made good immediately upon notice. The
cost of such correction shall be borne by the Confiactor. Contactor shall not be Gntitl€d to an ext€nsion of tbe contract
completion daie in order to r€medy defective work. All rejected materials shall be immediately removed from the sile ofthe
work.

If the Contraclor fails to proceed at once with the correction of rejected defective materials or worlclanship, the Owner may, by
separate contract or otlerwise, have the defects remedied or rejected. Materials rernoved from th€ sit€ and chaxge the cost ofthe
sam€ against any monies which may be due the Contractor, without prejudice to any other rights or remedies ofthe Owner.

Failure or neglect on the part of Owner to obserue faulty work, or work done which is not in accordance with the drawings and
specifications shall not relieve the Contracbr Aom responsibility for correcting such work without additional comp€nsation.

The Owner shall have th€ right to direct the Contractor to rmcover any completed work.

1. lf the Contactor fails to adequately noti! the Construction Representative and./or Designer of an inspection as
required by the Contact Documents, th€ Contractor shall, upon written request, uncover lle work. The Confactor shall bear
all costs associated with uncovering and again covering the work exposed.

2. lfthe Contactor is directed to uncover work, which was not otherwis€ required by the Conhact-Documen$ to b€
inspected and the work is found to be defective in any respect, no compensation shall be allowed for this work. If, however,
such work is found to m€et th€ requirem€nls of this contmct, the actual cost of labor and material necessarily involved in the
examination and replac€ment plus l0plo shall be allowed the Contractor.

The Designer shall give all orders and directions contemplatrd rmder this contract relativ€ to the scope ofthe work and shall give
lhe initial inlerpretation oftle contact documents.

The Owner may file a written notice to the Contractor to disrniss immediately my subcontractors, proj€ct managers,
superintendents, foremen, worken, waichmen or other employees whom the Owner may deem incompetent, creless or a

hindrance to proper or timely execution of the work. The Contractor shall comply with such notice as promptly as practicable
without detriment to tie work or its progress.

D.

E.

F.

G.
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I. If in the Owner's judgrrent it becomes necessary at any time to acc€lerate work, when ordered by the Owner in writing rhe
Contsactor shall redirect resources to such work items and execute such pofiions ofthe work as may b€ requir€d to complet€ th€
work within the current approved contract schedule.

ARTICLE 3 - CONTRACTOR RDSPONSIBILITIES

ARTICLE 3.1 - ACCEPTABLE SUBSTITUTIONS

A. The Contactor may request use of any article, device, product, naterial, fixture, form or type of construction which in th€
judgnent ofthe Owner and Designer is equal in all respects to that named. Standaxd products of manufrcturers other than those
specified will be accepted when, pdor io the ordering or use ther€oq it is prov€n to the satisfaction of the Owner and Designer
that they are equal in design, shength, durability, usefulness and convenience for the purpose intended.

B. Any changes required in the daails and dimensions indicated on the drawings for the substitution of products oth€r than
those specified sball be properly made at the expense ofthe Conhactor requesting the substitution or change.

C. The Confactor shall submit a request for such substitutions in writing to the Owner and Designer within twenty (20) working
days after lhe date of the "Notice io Proceed." Thereafter no consideration will be given to altemate forms of accomplishing the
work. This Article does not preclude the Owner ftom exercising the provisions ofArticle 4 hereof.

D. Any request for substitution by the Conhactor shall be submitted in accordance with SECTION 00200 - INSTRUCTIONS
TO BIDDERS.

E. When a material has been ap'proved, no change in h'rand or make will be permitted unless:

1. Written verification is received fiom the manufacturer stating lhey cannot make delivery on tbe date previously
agreed, or

2. Material delivered fails to comply with contract requirements.

ARTICLE 3.2 - SUBMITTALS

A. The Conhactor's submittals must be submitied with such promptness as to allow for review and approval so as not to cause delay
in the work. The Contractor shall coordinate preparation and processing of submittals with performance of consauction activities.

Coordinate each submital with fabrication, puchasing, testing, delivery, other submittals, and r€lated activities that require
sequential activity.

Subrnit four (4) copies to the Designer and additional copies as required for the subcontractors and material suppliers. Also
provide copies to meet the requirements for maintenance manuals.

All subconfactors' shop drawings and schedules shall be submitted by the Contactor and shall bear evidenc€ that Contractor has
received, reviewed, and ap;noved them. Any shop drawings and schedules submitted without this evidence r.vill b€ returned to the
Contsactor for resubrnission.

Th€ Contractor shall include with the shop drawing a lener indicating any and all deviations fton the drawings and/or
specifications. Failure to notiry lhe Designer ofsuch deviations will be grounds for subsequent rejection of tle related work or
materials. I( in the opinion ofthe Designer, the deviations are not acceptable, the Contractor will be required to fumish the item
as specified and indicated on the drawings.

The Designer shall check shop drawings and schedules with reasonable promptness and approve them only ifthey conform to fte
design concept ofthe pmject and comply with the information given in the conhact documents. The approval shall not relieve the
Contacior from the responsibility io comply with the drawings and specifications, unless the Contaclor has called th€ Designer's
attention to th€ deviation, in writing at the time of submission and the Designer has krowingly approved ther€of. An approval of
any such modification will be given only under the following conditions:

L It is in the best interest ofth€ Ourner

2. It does not increase the contlact sum and/or completion time

3. It does not deviate from the design intent

4. It is without prejudice to any and all rights under the surety bond.

No extension of time will be granted because ofthe Contractor's frilure to submit shop drawings and schedules in arnple time to
allow for review, possible resubmission, and approval. Fabrication of work shall not commence until the Contactor has received
approval. The Contractor shall fumish prints of approved shop drawings and schedules to all subcontractors whose work is in any
way related to the work under this contact. Only prints bearing this approval will be allowed on the site of constuction

B.

c.

D.

E.
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F. The Contracior shall maintain a complete file on-site of approved shop rhawings available for use by the Construction

Representative.

ARTICLE 3.3 _ AS-BUILT DRAWINGS

A. The Confactor shall update a complete set ofthe construction ctrawings, shop drawings and schedules of all work monthly by
mmking changes, and at the completion of their work (prior to submission ofrequest for final payment) note all changes and tum
the set over to the Construction Representative. The updates shall show all addenda, all field changes that wer€ made to adapt to
field conditions, changes resuhing from contract changes or supplemental instructions, and all locations of shuctures, buried
installations of piping conduit, and utility services. All buried and concealed items both inside and outside sball be accurately
locat€d as to depth and referenced to permanent features such as interior or exterior wall faces and dimensions shall be given in a

neat and legible marner in a conhasting colored pencil or ink. lf approved by the Designer, an electonic file format may b€

provided.

ARTICLE 3.4 - GUARANTY AND WARRANTIES

A. Ceneral Gu{anty

1. Neither the final certificate of payment nor any provision in the contract documenb nor partial use or occupancy of tle
premises by the Owner shall consiitute an acceptance ofwork not done in accordance with contact r€quirements.

The Contractor or surety shall remedy any defects in the work and pay for any danage to prop€rty resulting there from which
shall appear within a period of one (l) year from the date of substantial completion unless a longer period is otherwise

specified or a differing guaranty period has been established in the substantial completion certificate. The Owner will give
notice ofobserved defects with reasonable promptness.

In case of default on the part ofthe Contractor in firlfilling this paxt ofthis contract, the Owner may correct the work or repair

the damage and the cost and exp€nse incurred in such event shall be paid by or recoverable from tbe Contractor or surety.

The work will be free from defects not inherent in the quality required or permitted, and that the Work will conform to the

requifements of the Conhact Docunents. Work not conforming io these requirements, itrcluding substitulions not properly

approved and authorized, may be considered defective. The Contactor's guaranty €xcludes remedy for damage or defect

caused by abuse, modifications not executed by the Contractor, imprope,r or insuflicient maintenance, irnproper operation, or
normal wear and tear under norrnal usage. If required by the Owner, the Contractor shall fimish satisfactory evidence as to
the kind and quality of materials and equipment

B. Extended Waranty

Manufacturer's c€rtificaies of walranty shall be obtained for all major equipment. Warranty sha[ be obtained for at l€ast one

yeal. Where a longer period is offered at no additional cost or called for in the specific equipment specifications, the longer

period shall govem

ARTICLE 3.5 - OPERATION AND MAINTENANCE MANUALS

A. Immedialely after equipment subrnittals are approved and no later than ten (10) working days prior o the substantial completion

inspection, the Contractor shall provide to the Designer three (3) copies of operating instructions and service manuals, containing

the following:

l Start-up and Shut-down Procedures: Provide a siep-by-st€p write up of all major €quipment. When manufacturer's printed

sttrt-up, trouble shsqfing and shut-down procedures are available; they may be incorporated into the operating manual for
referenos.

2. Operating Instuctions: Writien operating instructions shall be included for the efficient and safe operation of all equipment.

3. Equipment List: List ofall major equipment as installed shall be pr€pared to include model nurnber, capacities, flow ral€,

name place data, shop drawings and air and water balance reports.

4. Service Instructions: Provide the following information for all pieces ofequipment.

a. Recommended spare pats including catalog nurnber and name of local supplier or factory representative.

b. Belt sizes, types, and lengths.

c. Wiring diagrams.

5 . Manufacturer's Certificate of Waranty as described in Article 3 .4.

6. Prior to the final payment, frrnish to the Designer three (3) copies of parts catalogs for each piece of equipment fumish€d by
him./her on the project with the components identified by number for replacement ordering.

SECTION OOTOO - GENERAL CONDITIONS
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B. Submission ofoperating instuctions shall be done in the following manner.

1. Manuals shall be in aiplicate, and all materials shall be bound into volumes of standard hanl binders. Large
drawings too bulky to be folded into 8y2" x I l" shall be separately bound or folded and in envelopes, cross referenced and
indexed with the manuals.

2. The manuals shall identi$ project name, project number, and include the name and address of the Contactor, subconsactors
ad manufacturers who were involved with the activity described in that particular manual.

3. Inlemally subdivide the binder contents with permanent page dividers, logically organized with tab titles clearly printed
under reinforced laminated plasiic tabs.

4. Contents: Prepare a Table ofContents for each volume, with each product or system d€scripion identified.

ARTICLE 3.6 - OTHER CONTRACTOR RESPONSIBUJTIES

A. The Conhactor shall keep on site, during progress ofthe work, a competent superintendent satisfrctory to th€ Constuction
Representative. The superintendent shall represent the Contractor and all agreements made by the superintendent shall b€
binding. The superinlendent shall carefully study and compare all drawings, specifications and other instuctions and shall
promptly notiry the Construction Representative and Designer, in writing, any error, inconsistency or omission which may be
discovered. The superintendent shall coordinate all work on the project. Any change ofthe superintendent shall be approved by
the Construction Representative.

B. Contractor shall, at all times, eDforce stict discipline and good order among hiVher employees, and slnll not employ on the work
any unfit person or anyone not skilled in tlrc work assign€d to him/her.

C. The Contxactor shall supply sufficient labor, material, plant and equipment and pay when due any laborer, subconaactor or
supplier for supplies fumished and otherwise prosecute the work with diligence to prevent work stoppage and insure completion
thereof within the time specified.

D. The Contactor and each of hiVher subcontaciors shall submit to the Constuction Representative, through the Designo such
schedules of quantities and costs, progress schedules, payrolls, reports, estimates, records and other data as the Owner may
request conceming work performed or to be perforrned rurder this contract.

E. The Contracior, subconhactors, and material suppliers shall upon written request, give the Owner acc€ss to all time cards,
material invoices, payrolls, estimates, profit and loss statements, and all other direct or indirect costs r€lated to Afs work.

F. The Contactor shall be responsible for lalng out all conhact work such as layout of architechrxal, structural, mechanical and
eleotrical work, which shall be coordinated with layouts of subconhactors for general construction work. The Contractor is also
responsible for unloading mcrating and handling of all materials and equipment to be erect€d or placed by him/her, whetber
furnished by Conhactor or others. No exra charges or compensation will be allowed as a result of failu€ to veri! dimensions
before ordering materials or fabricating items.

G. The Contactor musl nofiry the Constuction Representrtive at least one working day before placing concrete or burying
underground utilities, pipelines, etc.

H. Conhactors shall prearrange time with the Construction Representative for the interruption of any facility operation. Unl€ss
otherwise specified in these documents, all connections, alt€rations or relocations as well as all other porticns ofthe work will be
performed during nonnal working hours.

I. Th€ Confactor shall coordinate all work so there will not be prolonged interruptions of existing equipment opemtion. Any
existing plumbing, heating, ventilating, air conditioning or electrical disconnections neoessary for the projecg which affect
portions of this construction or building or any other building must be scheduled with the Constuction Representative to
minimize or avoid any disruption of frcility operations. In no case, unless previously approved in writing by the Construction
Representative, shall utilities be lefl discormected at the end of a work day or over a weekend. Any interruption ofutilities either
intentionally or accidentally shall not relieve the Conhactor responsible for tbe intenuption from the responsibility to repair and
rcsiore the utility to notmal service. Repairs and restoration slnll be made before the work€rs responsible for the repair and
restoration leave the job.

J. ContractoK slEll limit operations and siorag€ ofmaterials to the area within the Foject, except as nec€ssary to connect to €xisting
utilities, and shall not encroach on neigbboring Foperty. The Contactor sball be responsible for repair of their danage to
property on or off the proj€ct site occurring during constuction of project. All such repairs shall be made to the satisfaction of
the Foperty owner.

K. Unless otlerwise permitled, all materials shall be new and both workmanship and materials shall be ofthe best quality.

SECTION OOTOO . GENERAL CONDITIONS
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L. Unless otherwise provided and stipulaied within lhese specifications, the Contractor shall fumisb consfuct, and/or install and pay
for materials, devices, mechanisms, equipment, all necessary personn€I, utitities including, but not limited to water, h€at, light and
electic power, tansporta:tion services, applicable iaxes of every na re, and all other facilities necessary for tle proper execution
and completion ofthe work.

Contactor shall carefully examine the plans and drawings and shall be responsible for the proper fitting of his/her material,
equipment and apparatus into the building.

N. The Conhacior or subcontractors shall not overload, or permit others to overload, any paxt of any stsucture during the
performance of this conhact.

All temporary shoring, h'racing, etc., required for the removal of existing work and/or for the installation of new work shall be
included in this contact. Th€ Contractor shall make good, at no cost to the Owner, any damage caused by improper support or
frilure of shoring in any respect. Each Con[actor shall be responsible for shoring required io protect his/her work or adjacent

Foperty and improv€m€nts of Owner and shall be responsible for shoring or for giving written notice to adjacent propErty
owners. Shoring shall be removed only after completion ofpermanent supports.

Th€ Conttactor shall pmvide al the proper time such mate al as is required for support of th€ work. If openings afe require4
whether shown on drawings or nol the Contractor shall see that they are properly constructed.

Dring the performance of work the Contractor shall be responsible for providing and maintaining waming signs, lights, signal
devices, barricades, guard rails, fences and other devices appropriately located on site which will give proper and rm<lerstandable
waming to all persons ofdanger ofentry onto lanq structure or equipment.

The Contactor shall be responsible for protection, including weather protection, and proper maintenance of all equipment and
materials.

S. The Contractor shall be responsible for care of the finished work and shall protect same fiom damage or d€fac€ment until
substantial completion by the Owner. lf the wor* is damaged by any cause, the Contractor shall immediately begin to make
repairs in accordance with the drawings and specifications. Contactor shall be liable for all damage or loss unl€ss atfibutabl€ to
th€ acts or omissions of tle Owner or Designer. Any claim for reimbursement shall be submited in accordanc€ with Article 4.
After substantial completion th€ Contractor will only be responsible for darnage resulting fiom acts or omissions ofthe Contractor
or subcontracton thrcugh final waxranty.

ln the evfit the Conhactor encounters an unforeseen hazardous material, the Contactor shall imm€diately stop work in the area
affected and report the condition to the Owner and Designer in writing. The Contractor shall not be required, pursuant to Article
4, to perforrn, any work relating to hazardous malerials.

ln an €mergency affecting safety of persons or property, the Conhactor shall act, at the Contactor's discretion, to prevent
ttrreatened damage, injury or loss. Additional compensation or extension of time claimed by tle Contactor on account of an
emergency shall be determined as provided in Article 4.

V. Before commencing work, Contractors shall confer with the Constuction Representative and facility representative and r€vi€w
any frcility rules and regulations which may affect the conduct oftle wo*.

W. hoject signs will only be erected on major projects and only as described in the specifications. lf no sign is specified none shall
be erected.

ARTTCLE 3.7 -. SUBCONTRACTS

A. Subcontactor assignments as identified in the bid form shall not be changed without written approval ofthe Owner. The Owner
will not approve changes of a lisied subcontractor unless the Contractor documents, to the satisfastion of the Owner that tlle
subcontractor cannot or will not perform the work as specified.

B. The Contactor is fully responsible to the Owner for the acts and omissions of all subcontactors and of persons €ither direcdy or
indirectly employed by them.

C. Every subcontractor shall be bound by the applicable terms and provisions of tles€ contmct docune,nts, but no conhactual
relationship shall exist between any subconftactor and the Owner unless the right of the Contractor to proceed with the work is
suspended or this confact is temdnated as herein provided, and the Owner in writing elecls to assume the subcontacl

D. The Contractor shall upon receipt of "Notice to Proceed" and prior to submission ofthe first payrrent r€quest, notiry the Designer
and Construction ReFesentative in writing ofthe names of any subcontractors to be used in addition lo those identified in ttre bid
form and all rnajor material suppliers propos€d for all parts ofthe work.

ARTICLE 4 -. CHANGES IN THE WORK

o.

P.

a.

R.

T.

U.
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4,1

A.

B.

CHANGES IN THE WORK

Not Used.

Each Contact Change shall include all costs required to perform the work including all labor, material, equipmeng overheads and
profil delay, disruptions, or other miscellaneous €xpenses. No subsequent requests for additional compensation including clairns
for delay, disruption, or reduced effrciency as a resull of each change will be considered. Values fiom the Schedule of Values will
not be binding as a basis for additions to or deductions from the contact price.

The amormt of any adjushn€nl in this contract price for authorized changes shall be ageed upon before such changes become
effective and shall be determined, thmugh submission of a request for proposal, Contactor's Job Order proposal based on tle
current Unit Price Book and tie Owner's authorization to Droceed with the chanee in work:

D. Not Used.

E. No claim for an addition to the Job Order sum shall be valid unless authorized as aforesaid in writing by the Owner.

F. If the Contractor claims that any instuctions involve exha cost under this contac! the Contactor shall give the Owner's
RePresentative wdtten notice thereof within a reasonable time after the receipt of such instructions, and in any event before
proceeding to €xecute the work. No such claim shall be valid unless so made and authoriz€d by the Owner, in writing.

G. In an emergency affecting the safety of life or ofthe shuctue or of adjoining property, the Contacior, without special instuction
or authorization from the Construction Representative, is hereby p€rmitted to act at their discretion io prevent such threatened loss
or injury. The Contrdcior shall submit a claim for compensation for such emergency work in writing to the Owner's
Representative.

ARTICLE 4.2 - CHANGES IN COMPLETION TIME

A. Extension ofthe number ofwork days stipulated in the Contact for completion ofthe work with compensation may b€ mad€
when:

l: The conhactor documents tbat proposed Changes in the work, as provided in Article 4.1, €xtends constuction activities
critical to conhact completion date, OR

2. The Owner suspends all work for convenience ofthe Owner as provided in Article 7.3, OR

3. An Owner caused delay extends construction activities sitical to contract completion (€xc€pt as provided elsewherc in thes€
General Conditions). The Contractor is to review the work activities yet to begin and evaluate the possibility ofrescheduling
the work to minimize the overall project delay.

B. Extension of the number of work days stipulated in the Contact for completion of the work gilbgu! compensation may be
rnade when:

l. Weatber-related delays occur, subject to provisions for the inclusion of a specified number of "bad weatler" days when
pmvided for in Section 0l020-Allowances, OR

2. Labor strikes or acts of God occur. OR

3. The work of the Contrdcior is delayed on account of conditions which were beyond the contol of the Contactor,
subcontactors or suppliers, and were not the result oftheir fault or negligence.

C. No time extension or compensation will be provided for delays caused by or within the control of the Confactor,
subcontractors or suppliers and for concurrenl delays caused by the Owner.

D. The Conhactor shall notiff rhe Owner promptly ofany occurrence or conditions which in the Contractor's opinion results in 6
need for an extension of time. The notice shall be in writing and shall include all necesstry supporting materials with details of
any resultant costs and be submitted in time to pemit full investigation and evaluation of tle Contractor's claim. The Owner shall
promptly acknowledge the Contractor's notice and, affer recommendation from the Owner's Representativ€ and/or Designa, shall
provide a decision to the Contractor. Failure on the part of the Confactor to provide such notice and to d€tail the costs shall
constitut€ a waivBr by the Contractor ofany claim. Requests for extensions oftime shall be for working days only.

5. CONSTRUCTIONAND COMPLETION
ARTICLE 5.1 -- Not Used

ARTICLE 5.2 .. PROJECT CONSTRUCTION

SECTION OOTOO - GENERAL CONDITIONS
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B.

Each Contractor shall submit for the Ownet's approval, in reproducible form, a progress schedule showing the rate ofprogress and
the order of the work proposed to carr5r on various phases of the proj ect. The schedule shall be in conformance with the
requiremenb outlin€d in Section 0l3204onstruction Progress Documentation.

Contactor shall employ and supply a suflioient force of workers, material, and equipment and shall pay when due, any worker,
subcontractor or supplier and otherwise prosecute the work with such diligence so as to maintain the rate ofprogress indicated on
the progress schedule, prevent work stoppage, and insure completion oftbe project within the time specified.

ARTICLE 5.3 - PROJECT COMPLETION

A. Substantial Completion. A Project is substantially complete when consbuction is sssentially compleie and work
items remaining to b€ completed can be done without inlerfering with the Owner's ability to use tle hoject for iB int€nd€d
Purpose.

l. Once the Contractor has reached what they believe is Substantial Completioq tho Contactor shall noti$ tle
Design€r and the Construction Representative ofthe following:

a. That work is essentially complete with the exception ofcertain listed work iiems. The list shall be referred to as
the "Conhactor's Punch."

b. That all Operation and Maintenance Manuals have been assembled and submitted in accordance with Article
3.5A.

c. That the Work is ready for inspestion by th€ Designer and Conshuction R€pres€ntative. The Owner shall be
entitled io a minimum often working days notice before the inspection shall be performed.

Iftle work is acceptable, the Owner shall issue a Certificate of Substantial Completion, which shall set forth the
responsibilities ofthe Owner and the Contraclor for utilities, security, maintenance, damage to tb€ work and risk of loss. The
Certificate shall also identifr those rrmaining items of work to be performed by the Contactor. All such work items shall be
complae within 30 working days ofthe date ofthe Certificate, unless the Certificale specifies a diff€rent time. Ifthe
Contractor shall be required to perform t€sts that must be delayed due to climalic conditions, it is understood that such lests
and affected equipment will be identified on the Certificate and shall be accomplished by the Contractor at the earli€st
possible date. Perforrnance ofthe tests may not be required before SubsAntial Completion can b€ issued. The date ofthe
issuance of the Certificate of Substantial Completion shall detemine whether or not th€ work was complaed within the
contmct time and whether or not Liquidated Damages are due.

Iftle work is not acceptable, and the Owner does not issue a Certificale of Substantial Completion, the Owner shall
be entitled to charge the Contactor with the Designer's and Owner's costs ofre-inspection, including time and travel.

Partial Occupancy. Conhactor agrees that the Owner shall be permitted to occupy and use any completed or partially completed
potions oftle Projecl when such occupancy and use is in the Owner's best interest. Owner shall noti! Contactor of its desire
and intention to take Partial Occupancy as soon as possible but at least tEn (10) working days before tle Owner intends to occupy.
Ifth€ Contractor believes tlat the portion ofthe work the Owner iniends to occupy is not ready for occupmcy, the Contmctor
shall noti! the Owner immediately. The Designer shall inspect the work in accordance with tle procedures above. Ifthe
Contractor claims inqeased cost ofthe project or delay in completion as a result ofthe occupancy, he shall noti& th€ Owner
immediately but in all cases before occupancy occurs.

Final Completion. The Project is finally complete when the Certificate of Substantial Completion has been issued and all work
items identified therein as incomplele have been completed, and when all adminishative items required by the connact have been
completed. Final Completion entitles the Contract to palrnent ofthe outstanding balance ofthe contmct amount including all
change orders and retainage. Within five (5) working days oftlrc date ofthe Cedificate of Substantial Completion, the Contactor
shall itlenti$ the cost to complete any outstanding items ofwork. The Design€r shall review the Contactor's estimate and either
approve it or provide an indep€Nrdent estimate for all such items. Ifthe Contractor fails to complete th€ remaining iiems within
the time specified in lhe Certificate, the Owner may terminate the contract and go to the surety for project completion in
accordance witb Article 7.2 or release the contract balance to the Contractor less 200% ofthe appmved €stimate to complete the
outstanding items. Upon completion of tlre outstanding items, when a final cost has been establishe4 any moni€s remaining shall
be paid to the Contractor. Failure to complete items ofwork does not relieve the Contractor from the obligation to complete the
administrative requirements of the contract, such as the provisions of Article 3.4. FAILURE TO COMPLBTE ALL ITEMS OF
WORK UNDER THE CONTRACT SHALL BE CONSIDERED A DEFAULT AND BE GROUNDS FOR CONTRACT
TERMINATION AND DEBARRMENT.

Liquidated Damages. Conhactor agrees tlnt tle Owner may deduct from the contract price and retain as liquidated damages, and
not as penalty or forfeiture, the sum stipulaied in this contract for each work day after the Contact Completion Day on which
work is not Substantially Complete. Assessment ofliquidaled Damages shall not relieve the Contactor or the surety ofany
responsibility or obligation under the Contract. In addition, the Owner may, without prejudice to my other rights, claims, or
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rem€di€s the Owner may hav€ including the right to Liquidaied Damages, chaxge the Contactor for all additional expe,lses
incuntd by the Owner and/or Designer as the result ofthe extended contract period tbrough Final Completion. Additional
Eryrenses shall include but not be limiled to the costs ofadditional inspections.

E. Early Completion. The Contactor has the right to finish the work before the contact compl€tion date; how€v€r, the Owner
alisumes no liability for any hindrances to the Contractor unless Owner caused delays result in a time extension to lhe contact
completion dale. The Contractor shall not be entitled to any claims for lost efficiencies or for delay if a Certificate of Substmtial
Completion is given on or before the Contract Completion Date.

ARTICLE 5,4 -- PAYMENT TO CONTRACTOR

A. Pa)ments on account ofthis con[act will be made monthly in proportion to the work which has been completed. Request for
paym€nt must be submitted on the Owner's forms. No otler pay request will be processed. Supporting hneakdowns must be in
the same fornat as Owner's forms and must provid8 the same level of detail. The Designer will within 5 working days from
r€c€ipt of the contractor's requ€st for payment either issue a Certificate for Payment to the Owner, fo-r such amount as the
Designer determines is properly due, or notifo tle Contactor in uriting ofreasons for witbholding a Certificate. The Owner shall
make paynent within 30 calendar days after the 'Application and Certification for Paymenf' has been received and certified by
the Designer. The following items are to be attached to tle contactor's pay request:

l. Updated construction schedule

2. Certified payrolls consisting of name, occupalion and craft, number of hours worked and actual wages paid for each
individual ernployee, ofthe Contractor and all subconfiactors working on the proj€ct

B. The Owner shall retain 5 percent ofthe amount ofeach such payment application, €xcept as allowed by Adicle 5.4, until final
completion and acceptance ofall work covered by this contract.

C. Each payment made to Contactor shall be on account of the total amount payable to Contractor and all material and work
covered by paid partial palment shall thereupon become the sole property of Owner. This provision shall not be consmred as
r€lieving Contactor from sole responsibility for care and protection of materials and work upon which payments have been made
or restoration ofany damaged work or as a waiver ofthe right ofOwner to require fulfillnont ofall t€rms ofthis contract.

D. Materials delivered to the work site and not incorporated in the work will be allowed in the Application and Certification for
Payment on the basis of one hundred ( 1 00%) percent of value, subject to th€ 5 

o/o retzinage providing that they are suitably stored
on the site or in an approved warehouse in accordance with the following requirements:

l. Material has previously been approved through submittal and acceptance of shop &awings conforming to r€quirem€nts of
Article 3.2 of General Conditions.

2. Delivery is made in accordance with the time frame on the approved schedule.

3. Materials, equipment, €tc., ale properly stored and protected from damage and deierioration and remain so - ifnot, previously
approved amounfs \ryill be deleted from subsequent pay applications.

4. The pa)ment request is accompanied by a breakdown identifring the matedal equipment, etc. in sufficient detail to establish
quantity and value.

E. The Contractor shall be allowed to include in the Application and Certification for Paym€nt, one hun&ed (100%) of&e value,
subject to retainage, ofmajor equipment and material stored offthe sire ifall ofthe following condilions are met:

The request for consid€ration ofpayment for materials stored off site is made at least 15 working days prior to submittal of
the Application for Payment including such material. Only materials inspected will be considered for inclusion on
Application for Payment requssts.

Materials stored in one localion off site are valued in excess of $25.@0

That a Certificale oflnsurance is provided indicating adequate protection from loss, theft convenion or damage for materials
stored off site. This Certificate shall show the State of Missouri as an additional insured for this loss.

The materials are stored in a facility approved and inspected, by tlie Construction Representative.

Contractor shall be responsible for, Owner costs to inspect oul of stat€ faciliti€s, and any delays in the completion of the
work caused by damage to the material or for any other failure of th6 Contractor to hav€ access to this material for the
execution ofthe work,

F. The Owner shall detrnnine tle amount, quality and accepability of the work and materials which are to be paid for under this
contact. In the event any qu€stions shall arise between the parties, relative to this conhact or specifications, determination or
decision of the Owner or th€ Construction Representative and tle Designer shall be a condition prec€dent to the right of the
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G.

Contactor to receive any mon€y or paynent for work
question.

Payments Withleld: The Owner rray withhold or nu iry
protect the Owner from loss on accornt of:

1. Defective work not remedied. When a notice of noncompliance is issued on an item or items, corrective action shall be
undertaken immediately. Until conective action is completed, no monies will be paid and no additional time will be allowed
for the it€m or items. The cost of corective action(s) shall be bome by the Conaactor.

2. A reasonable doubt that this contract can be completed for the unpaid balance.

3. Failure ofthe Conhactor to update as-built drawings monthly for review by the Constuction Repres€ntative.

4. Failure ofthe Contractor to updat€ the conshuction schedule.

Wh€n the Constuction Representative is satisfied the Contractor has remedied above deficiencies, payment shall be released.

Final Payment: Upon receipt of written notice from the Conhactor to th€ Designu and Project Represenhtiv€ thot the work is

ryady !r try,l 
lnspection and acceptance, the Designer and Project Representative, with th; Contractor, shall promptly make such

inspection. Ifthe work is acceptable and tlre contract fully performed, the Constuction Representative shall compGte a final
acceptance r€port and the Contractor will be directed to submit a final Application and Certification for palment. Ifth€ Owner
approves tle same, the entire balance shall be due and payable, with the exception of deductions as providid for mder Article 5.4.

l. Where the specifications provide for the performance by the Contractor ofcertain t€sts for the purpos€ ofbalancing and
checking- the air conditioning and heating equipment and th€ Contractor shall have firmished and insralled all suchiquipment
in accordance with th€ sp€cifications, but said test cannot then be made because ofclimatic conditions, such test shall may be
considered as required under the provisions ofthe specifications, Section 01300 , and this conaact may be substantial Fu-ll
payment will not be made until the tests have been made and the equipment and syst€m is finatly accept€d. Ifthe tests are
not completed when scheduled, the Owner may deduct 200% ofthe value ofthe tests from the final payrnent

2 The final payrnent shall not become due until the Contractor delivers to th€ Construction Rq)resentative:

a) A conplete file ofreleases, on the standard form included in th€ contract documents as "Final R€ceipt ofpaym€nt and
Release Form", from subcontactors and material suppliers evidencing payrnent in firll for services, iquipmint and
materials, as tlle case may require, ifthe Ovner approves, or a consent fiom the Surety to final paym€nr accepting
liability for any unpaid amounts.

b) Al AfRdavit of Compliance with Prevailing Wage Law, in the form as included in this conhact specificalions, properly
ex€cuted by each subconhactor, and the Contractor

c) Certified copies ofall payrolls

d) As-built drawings

3. Ifany claim remains unsatisfied after all payments are made, the Contractor shall reftmd to the Owner all monies that the
latter may be compelled to pay in discharging such a claim including all costs and a reasonable attomey's fee.

4. Missou statule requires prompt payment from the Owner to the Contactor within thirty calurdar days and from the
Contactor to his/her subcontractors within fiffeen calendar days. Failure to make payments within the required time frame
entitles the receiving party to chmge interest at the rate of one and one half percent per month calculated from the expiration
of the statutory time period until paid.

The value ofall unused rmit price allowances and,/or 200olo ofthe value oftle outstanding work it€ms, and/or tiquidated darnges
may be deducted frorn the final pay request without executing a Conhact Change. Any unit price items which exceed the number
of units in the contract may be added by Contract Charge.

under this contract aff€ct€d in any manner or to any extent by such

in whole or part any certificate to such extent as may be necessary to

5.

ARTICLE 6 -- INSURANCE AND BONDS
ARTICLE 6.1 - BONI)

A. Conhactor shall furnish a performance/payrnent bond
guarantee faithful perforrnance ofthe contxact and
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labor on tlte project and fumishing materials in connection therewith under this contact as set forth in the standard form of
performance and payment bond included in tlre contract documents. The surety on such bond shall be issu€d by a surety company
authorized by the Missoud Department of Insurance to do business in the state of Missouri.

B. All Performance/Payment Bonds fumished in response to this provision shall be provided by a bonding company with a rating of
B+ or higher as established by A.M. Best Company, Ilc. in their most recent publication.

ARTICLE 6,2 - INSURANCE

Buluen Ris* or Installa$on Floaler Insunnce urlll not be rcqaired on job orders in the amount of 8100,0(N or lcss.

A. The successful Contactor shall procure and maintain for the duration of the conhact issued a policy or policies of insurance for
th€ prot€ction of both the Contracior and th€ Owner and tbeir respective officers, officials, agents, consultants and employees.
The Owner requires certification ofinsurance coverage from the Contactor prior io commencing work.

B. Minimum Scope and Extent of Coverage

l General Liability

Cornmercial General Liability, ISO coverage fonn number or equivalent CG 00 0l ("occurr€nc€" basis), or l-SO coverage
form number CG 00 02, or ISO equivalent.

If ISO equivalent or manuscript general liability coverage forms are used, minirnum coverage will be as follows:
Premises/Operations; Independent Contractors; Products/Completed Operations; personal Injury; Broad Form ProperE
Damaee including Completed Operations: Broad Form Confactual Liability Coverage to include Contactot's obligations
mder Adicle I . I I Indenmification and any oth€r Special Hazards required by the work of the contract.

2. AutomobileLiability

Business Automobile Liability lnsurance, ISO Coverage form nurnber or equivalent CA 00 01 covering automobile liability,
code I "ANY AUTO".

3. Workers' Compensation and Ernployer's Liability

Statutory Workers' Compensation I-nsurance for Missouri and standard Employer's Liability lnsurance, or the aulhorization to
self-insure for such liability from the Missouri Division of Workers' Compensation

4. Builder's Risk or Installation Floater Ilsurance

lrsurance upon the work and all materials, equipment supplies, temportry structures and similar items which may be
incident to the performance of the work and located at or adjacent to the site, against loss or damage from fire and such other
casualties as are included in extended coverage in broad 'All Risk" form, including coverage for Flood and Ear0tquake, in an
amount not less than the replacenent cost of the work or tlis contact price, whichever is gleater, with loss payable to
Contractor and Own€r as their respective int€rests may app€ar.

Conhactor shall maintain sufficient insurance io cover the full value of the work and materials as lhe work progresses, and
shall fumish Owner copies ofall endorsements. IfBuilder's Risk Reporting- Form of Endorsement is useq Confactor slnll
make all reports as required therein so as to keep in force an amount ofinsurance which will equal the replacement cost ofthe
work, materials, equipment, supplies, temporary sFucttnes, and other property cover€d thereby; and if, as a result of
Confractofs frilure to make any such report, the amount of insurance so recoverable shall be less than such replacement cost
Contactofs interest in the proceeds of such insurance, if any, shall be subordinaled to Own€r's interest to the end that Owner
may receive firll reimbursement for its loss.

C. Minimum Lirnits of Insurance

1. General Liability

Confactor

$2,000,000 combined single lirnit per occurrence for bodily injury, personal injury, and property danage

$2,000,000 annual aggregate

2. AutomobileLiability

$2,000,000 combined single limit per occurrence for bodily injury and property damage

3. Workers' Compensation and Employen Liability

SECTION 00700 - GENERAL CONDITIONS Page 15 of19
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Workers' Compensation limits as required by applicable State Stahrt€s (generally unlimited) and minimum of $1,000,000
limit Frer accident for Employer's Liability.

General Liability and Automobile Liability insurance may be aranged under individual policies for the fi.rll limits required or
by a combination of underlying policies with the balance provided by a form-following Excess or Umbrella Liability policy.

D. Deductibles and Self-Insured Retentions

All deductibles, co-pa)rment clauses, and self insured retentions must be declared to and approved by the Owner. The Orrner
r€serv€s the dght to request the reduction or elimination of unacceptable deductibles or self-insured retentions, as they would
apply to the Owner, and their respective officers, officials, agents, consultants and employees. Altematively, the Owner may
request Contractor to procure a bond guaranteeing payment of losses and relaied inv€stigalions, claims administation, and

of premium.
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defense expenses.

Other Insuranc€ Provisions and Requirements

The respective hsurance policies and coverage, as
conditions or provisions:

l. General Liability

The Owner, and its respective commissioners, officers, officials, agents, consultants and employees shall be endorsed as
additional insureds by ISO form CG 20 26 Additional Insred - Designated Person or Organization. As additional insureds,
they shall be covered as io work perfonned by or on behalf of lhe Contactor or as to liability which arises out of Contactor's
activities or resulting from the performance ofservices or the deliv€ry ofgoods called for by the Conhact.

Contactor's insurance coverage shall be primary with respect to all additional insureds. hsurance of self-insurance programs
maintained by the designated additional -insureds shall be excess oflhe Contractols insurance and shall not conAibute with
it.

Additionally, the Contactor and Contractofs general liability insurer shall agree to waive all rights ofsubrogation against the
Owner and any of their respective officers, officials, agents, consullants or employees for claims, losses, or expenses which
arise out of Confractor's actiyiti€s or result from the performance of servic€s or the delivery of goods called for by the
Contract.

Conhactor's failure to comply with the terms and conditions of these insurance policies shill not aff€ct or abridge coverage
for the Owner, or for any oftheir offrcers, offlcials, agents, consultants or ernployees.

2. Automobilelnsurance

The Owner, and their respective officers, officials, agents, consultants and employees shall be endorsed as additional insureds
by ISO form CG 20 26 - Additional lnsured Designated Person or Organization. As additional insureds, they shall be
covered as to work performed by or on behalf of the Contractor or as to liability which arises out of Contractor's activities or
resulting from the performance ofservices or the delivery ofgoods called for by the Contract.

Contractor's insurance coveragc shall be primary with respect to all additional insueds. Insurance or self-insurance programs
rnaintained by the designaled additional insureds shall be in excess ofthe Cont-dctor's insurance and shall not contibute with
it.

Additionally, the Contactor and Confactor's automobile insurer shall agree !o waive all rights of subrogation against the
Owner and any of their respective officers, officials, agents, consultants or employees for claims, losses, or expenses which
arise out of Contactor's activities or result from the performance of services or the delivery of goods called for by the
Contsact.

Contactot's failure to comply with the terms and conditions of these insurance policies shall not affect or abridge coverage
for the Owner or for ary of its officen, officials, agents, consultants or employees.

3. Workers' Compensation/Employer's Liability

Contractofs workers' compensation insurance shall be endorsed with NCCI form WC 00 03 01 A - Altemative Employer
Endorsement. The Altemative Employer Endorsement shall designate the Owner as "alternate employers."

4. All Coverages

Each insurance policy required by this section of the Contract shall conlain a stipulation, endorsed if necesstry, that th€
Owner will receive a sixty (60) calendar day advance notice of any policy cancellation, unless a lesser period of notice is
permitted under Missouri law. Ten (10) calendar days advance notic€ is required for policy cancellation due to non-pa)ment



F. lnsurer Qualifications and Acceptability

Insurance required hereunder shall be issued by an A.M. Best, "B+" rated, Class IX insurance company approved to conduct
insurance business in the state of Missouri.

G. Verification of lnsurance Coverage

Prior to Owner issuing a Notice to Procee4 the Conhactor-shall fumish the Owner with Certificate(s) oflnsuance and with any
applicable original endorsements evidenoing the required insurance covemge. The insuranoe certificates and endorsements are to
be signed by a person authorized by that insrner to bind coverage on its behalf. All certificates and endorsements receiv€d by the
Owner are subject to review and approval by the Ovmer. The Owner reserves the right to require certified copies ofall required
policies at any time. Ifthe scope ofthis contract will exceed one (l) year - or, ifany ofContractor's applicable insurancc
cov€rage expires prior to completion ofthe work or services required under this contact - the ConhaEtor will provide a renewal
or replacem€nt certificate before continuing work or services hereunder. Ifthe Contactor fails to provide documentation of
requirBd insurance coverage, the Owner may issue a stop work order and no additional contract completion time and/or
comp€nsation shall be granted as a result thereof.

ARTICLE 7- SUSPENSION OR TDRMINATION OF CONTRACT
ARTICLE 7,1 - FOR SITE CONDITIONS

A. When conditions at the site ofthe proposed work are considered by tbe Own€r to be unsatisfrctory for prosecution ofthe work,
the Conroctor may be ordered in writing to suspend the work or any part thereofuntil reasonable conditions exist. When such
suspension is not due to fault or negligence ofthe Conhactor, time allowed for complelion of such suspended work will be
extended by a period oftime equal to that lost due to delay occasioned by ordered suspension. This will be a no cost time
extension,

ARTICLE 7.2 - FOR CAUSE

A. Termination or Suspension for Cause:

1. If the Conhactor shall file for banlnuptny, or should rnake a general assigunent for the benefit of the creditors, or if a
receiver should be appointed on accormt of insolvency, or if the contractor should persisteDtly or repeatedly refixe or fril to
supply enough properly skilled workers or proper materials, or if the contractor should fail !o mak€ prompt payment to
subcontractors or for material or labor, or persistently disregard laws, ordinances or the instructions of the Ovmer, or
otherwise be guilty of a substantial violation of any provision of this contract, then the Owner may serve notice on the
Contraclor and the suety setting forth the violations and demanding compliance with this contact. Unless within ien (10)
consecutive calendar days after serving such notice, such violations shall cease and satisfactory arrangements for conEction
be made, the Owner may suspend the Contractor's right to proceed with the work or terminate this contact.

2. In the event the Owner suspends Contractols right to proceed with the work or terminates tho conhact, the Owner may
demand that the Contractor's surety lake over and complete the work on this contract, after the surety submits a witten
proposal to the Ov.'ner and receives written approval and upon the surety's faihne or refusal to do so within len (10)
consecutive calendar days after dernand therefore, the Owner may take over the work and prosecute the same to completion
by bid or n€gotiated conlract, or the Owner may elect to take possession of and utilize in completing tie work such naterials,
supplies, appliances and plant as may be on the site ofthe work, and all subcontractors, ifthe Owner elecb, shall be bound to
perform their contracts.

B. The Contractor and its surety slnll be and remain liable to the Owner for any exc€ss cost or damages occasioned to the Ouner as
a result ofthe actions above set forth.

C. The Contractor in the event of such suspension or termination shall not b€ entitled to receive any fi[ther payments und€r this
contract until the work is wholly finished. Then ifthe rmpaid balance und€r this contact shall exceed all expenses ofth€ Own€r
as certified by the Director such excess shall be paid to the Contraclor; but, if such expenses shall exceed the mpaid balance as

certified by the Director, the Contractor and their surety shall be liable for and shall pay the differe,rce and any damages to the
Owner.

D. In exercising Ownefs right to $ecure completion of the work under any of the provisions hereof, the Director shall have the rigbt
to exercise Owner's sole discretion as to the manner, methods and reasonableness ofcosts ofcompleting the work.

E. The rights ofthe Owner io suspend or terminate as herein provided shall be curnulative and not exclusive and shall be in addition
to any other remedy provided by law.

F. The Contactor in tle event of such suspension or termination may be declared ineligible for Owner contacts for a minimal
period of twelve (12) months. FMher, no confiact will be awarded to any Contractor who lists in their bid form any
subcontactor whose prior performance has contributed, as determined by the Owner, to a breach ofa contract. ln order to be
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A.

B.

considered for state-awarded conhacts affer this period, the Contractor/subcontractor will be required to forward accsptance
reports to tlle Ov.'ner regarding successful completion of non-stat€ projects during the interv€ning twelve'(I2) months fiom the
date of default. No conhacts will be awarded to a subconaactor/Contractor until the ability to perform responsibly in the privat€
s€ctor has be€n proven to the Ownsr.

ARTICLE 7.3 -. FOR CONryENIENCE

The Owner may terminale or suspend tlle Contract or any portion of the Wod< without cause at any tim€, and at the Owner's
convenience. Notification of a ierrrination or suspension shall be in writing and shall b€ given to tbe Contractor and their surety.
Ifthe Contract is suspended, the notice will contain th€ anticipated duration oftle suspension or th€ conditions under which work
will be permitted to resume. If appropriale, the Conhactor will be requested to deraobilize and re-mobilize and will be
reimbursed time and costs associated with the suspension.

Upon receipt ofnotification, the Contactor shall:

l Cease operations when directed.

2. 'take actions to protect the work and any stored materials.

3. Place no further subcontracts or orders for material, supplies, services or facilities €xcept as may be necessary to
compl€le the portion of the Contract that has not been t€rminated. No clairn for payment of materials or supplies ordered
after the termination date shall be considered.

4. Temrinate all existing subcontracts, rentals, material, and equipment orders.

5. Settle all outstanding liabilities arising from termination with subcontrdclors and suppliers.

6. Transfer title and deliver to the Owner, work in progress, complet€d worlq suppli€s and oth€r material produced
or acquire for the work terminated, and completed or partially completed plans, drawings information and oth€r property that
ifthe Contract had been complet€4 would be required to be fundshed to the Owner.

For t€rmination without cause and at the Owner's convenience, in addition to payment for work completed prior to date of
termination, the Contraclor may be entitled to payment of other documented costs directly associated with the early termination of
the contract. Pa).ment for antioipated profit and unapplied overhead will not be allowed.
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